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8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (\/ 9A. AMENDMENT OF SOLICITATION NO.

W91238-04-B-0003

9B. DATED (SEE ITEM 11)
3 MAY 2004

N/A

10A. MODIFICATION OF CONTRACTS/ORDER
NO.

10B. DATED (SEE ITEM 13)

CODE FACILITY CODE N/A

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers I:I is extended, is not ex-
tended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer
submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDG-

MENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT

IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or

letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

(\/ A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CON-
——1 TRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor |:| is not, |:| is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

TULARE LAKEBED MITIGATION SITE/LAKE KAWEAH SPILLWAY ENLARGEMENT BEST WESTERN DIKE, CONTRACT 3

KINGS/TULARE COUNTIES, CALIFORNIA

2 ENCLS
1) SF 1442, PRICING SCHEDULE, 00100, 00700, 00800 AND 9993/1282 02000. 2) WAGE RATES.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force
and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED |16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
BY
(Signature of person authorized to sign) (Signature of Contracting Officer)
STANDARD FORM 30 (REV. 10-83)
NSN 7540-01-152-8070 30-105-02 Prescribed by GSA USAPPC V2.00

PREVIOUS EDITION UNUSABLE FAR (48 CFR) 53.243



SOLlClTATlON, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD SEALED BID (IFB) 03-May-2004

(Construction, Alteration, or Repair) W91238-04-8-0003 |:| NEGOTIATED (RFP) 10F 140
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
7. ISSUED BY CODE [W91238 8. ADDRESS OFFER TO (If Other Than Item 7) CODE
USACE SACRAMENTO DISTRICT
ATTN: CONTRACTING DIVISION
1325 J STREET See ltem 7
SACRAMENTO CA 95814-2922
TEL: FAX: TEL: FAX:
9. FOR INFORMATION A. NAME B. TELEPHONE NO. (Include area code) (NO COLLECT CALLS)
CALL: PATRICIA A CHRISTIE 916-557-5228

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS(Title, identifying no., date):

SPEC NO. 1282 : Best Western Dike, Three Rivers, CA and SPEC NO. 9993: Tulare Lakebed Mitigation Site, Corcoran, CA. This procurement
involves construction at two sites located approximately one hour apart. BASE: The site is located at Lake Kaweah near the town of Three
Rivers, CA, and consists of a 900-foot long earthen dike to protect the Best Western Motel from higher lake elevations. OPTION: The site is
near Corcoran, CA, and construction consists of several thousand linear feet of earthen berms dividing a 1,290-acre site into three separate
water retention basins (cells). The cells will connect to each other and the adjacent irrigation canals with several reinforced concrete water
control structures and gates. This procurement is 100% set-aside for firms under the 8(a) Program located within the geographical area
serviced by the SBA in Fresno and San Francisco, CA.

11. The Contractor shall begin performance within 1 calendar days and complete it within 150 calendar days after receiving
|:| award, notice to proceed. This performance period is mandatory, |:| negotiable. (See 52.211-10 )

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in Item 12B.)

YES |:| NO 4

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 0 copies to perform the work required are due at the place specified in Item 8 by 01:00 PM (hour)
local time 01 Oct 2004 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time. Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee is, |:| is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442-101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

See Item 14

CODE FACILITY CODE

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Item 13D. Failure to insert any number means the offeror accepts the minimum in Iltem 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN 20B. SIGNATURE 20C. OFFER DATE

OFFER (Type or print)

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO
D1o U.S.C. 2304(c) D41 U.S.C. 253(c)

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM

(4 copies unless otherwise specified)

26. ADMINISTERED BY 27. PAYMENT WILL BE MADE BY: CODE |

CODE

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this

document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this
contract. The rights and obligations of the parties to this contract shall be
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-

ence in or attached to this contract.

|:| 29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TO SIGN (Type or print)

30B. SIGNATURE 30C. DATE

31A. NAME OF CONTRACTING OFFICER (Type or print)

TEL: EMAIL:

31B. UNITED STATES OF AMERICA 31C. AWARD DATE

BY

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK (REV. 4-85)




BASE ITEM
PRICING SCHEDULE 'A' LAKE KAWEAH SPILLWAY ENLARGEMENT BEST WESTERN DIKE
(SPECIFICATION 1282)

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY
TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET
FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.

LINE
ITEM ESTIMATED UNIT OF  UNIT TOTAL
NO. DESCRIPTION QUANTITY MEASURE  PRICE PRICE
0001 MOBILIZATION

AND DEMOBILIZATION 1 LUMP SUM LUMP SUM $
0002 STRIPPING, CLEARING

AND GRUBBING 1 LUMP SUM LUMP SUM $
0003 EXCAVATION - DIKE

AND ROAD 14,500% cY $ $
0004 EMBANKMENT - DIKE

AND ROAD 43,760% cY $ $
0005 AGGREGATE BASE -

DIKE AND ROAD 710% TONS $ $
0006 STONE PROTECTION -

DIKE 6,820% TONS $ $
0007 STONE PROTECTION -

BEDDING DIKE 1,430% TONS $ $
0008 STONE PROTECTION -

SUB-BEDDING DIKE 1,490% TONS $ $
0009 DRAIN ROCK - TOE DRAINS 260% TONS $ $
0010 EROSION CONTRL SEEDING 1.76% ACRE $ $
0011 EXCAVATION - DITCHES,

PONDING BASIN,

BERM 1,430% cY $ $
0012 EMBANKMENT FILL -

DITCHES, PONDING

BASIN, BERM 100%* cY $ $
0013 STONE PROTECTION -

PONDING BASIN,

PUMP STATION, AND

BERM 440%* TONS $ $
0014 STONE PROTECTION

BEDDING - PONDING

BASIN 130%* TONS $ $
0015 STONE PROTECTION -

SUBBEDDING PONDING

BASIN 130%* TONS $ $

ENCL 1 TO AMEND NO. 0006



0016

0017

0018

0019

0020

0021

0022

0023

0024

0025

0026

0027

0028

0029

0030

0031

0032

0033

0034

0035

0036

0037

FOUNDATION FILL MATERAL 20%*

EMBANKMENT CHAIN LINK
FENCE AND GATE

TEMPORARY CHAIN LINK
FENCE

GEOTEXTILE

PIPE FENCE AND GATE

PLUG 24" AND 36" CMP

CONCRETE PUMP
STATION

REINFORCEMENT -
PUMP STATION

WELDED STEEL GRATING -
PUMP STATION

HANDRAILING
PUMP STATION

430 GMP PUMPS

GEOCOMPOSITE DRAIN
SYSTEM - PUMP STATION

MISCELLANEOUS METAL
18" INSIDE DIAMETER
SOLID SLOTTED
CORRUGATED PIPE

MANHOLES - TOE DRAIN

24" RCP PIPE GRAVITY
DRAIN

CONCRETE -
GRAVITY DRAIN OUTLET

REINFORCEDMENT -
GRAVITY DRAIN OUTLET

HANDRAIL -
GRAVITY DRAIN OUTLET

6" DIAMETER
FLAPGATES

24" DIAMETER
FLAPGATES

24" VERTICAL LIFT
SLUICE GATE

322*

690%*
1,900%*

33*

103*

10,840%*

159%*

30%*

65%*

600%*

515%*

118%*

13*

1,180%

50%*

3%

1*

1*

TONS

LF

LF

SY

LF

LUMP SUM

CY

LBS

SF

LF

EA

SY

LBS

LF

EA

LF

CY

LBS

LF

EA

EA

EA

LUMP SUM

ENCL 1 TO AMEND NO. 0006



0038

0039

0040

0041

0042

0043

0044

6" DIAMETER
DISCHARGE PIPE 144~*

GROUT FOR DISCHARGE
AREAS, WALKWAY, AND BERM 70%*

3" MINUS ROC ACCESS
ROAD TO PUMP STA. 820%

ELECTRICAL AT
PUMP STATION 1

RADIO CONTROL
ALARM SYSTEM 1

CONCRETE CURB
TYPE A 205*

CONTROL OF WATER 1

LF

CY

TON

LUMP SUM

LUMP SUM

LF

LUMP SUM

$ $
$ $
$ $
LUMP SUM $
LUMP SUM $
$ $
LUMP SUM $

SUBTOTAL ESTIMATED BASE PRICE S
(ITEMS 0001 THRU 0044)

ENCL 1 TO AMEND NO. 0006



OPTION ITEM
PRICING SCHEDULE 'B' TULARE LAKEBED MITIGATION SITE
(SPECIFICATION 9993)

CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY
TO PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET
FORTH IN THE CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO.

LINE
ITEM ESTIMATED UNIT OF  UNIT TOTAL
NO. DESCRIPTION QUANTITY MEASURE PRICE PRICE
0045 MOBILIZATION/

DEMOBILIZATION 1 LUMP SUM LUMP SUM $
0046 STRIPPING 83 * AC $ $
0047 BEDDING 220% TON $ $
0048 SUB-BEDDING 220% TON $ $
0049 STONE PROTECTION 240% TON $ $
0050 EMBANKMENT FILL 225,000% cY $ $
0051 SOIL COMPACTED

CUT-OFF WALL 1,050% cY $ $
0052 EAST BRANCH

INLET STRUCTURE

(HEADWALL 1) 1 EA $ $
0053 WEST BRANCH

INLET STRUCTURE

(HEADWALL 2) 1 EA $ $
0054 INTERNAL WATER

CONTROL STRUCTURE

(HEADWALL 3) 1 EA $ $
0055 INTERNAL WATER

CONTROL STRUCTURE

(HEADWALL 4) 1 EA $ $
0056 INTERNAL WATER

CONTROL STRUCTURE

(HEADWALL 5) 2 EA $ $
0057 BOX STRUCTURE

UNDER WELL DITCH 1 EA $ $
0058 EVACUATION PUMP

STATION 1 EA $ $
0059 RAISE WELL PUMP

PADS 2 EA $ $

SUBTOTAL OPTIONS ESTIMATED PRICE s
(ITEMS 0045 THRU 0059)

ENCL 1 TO AMEND NO. 0006



TOTAL ESTIMATED PRICE s
(ITEMS 0001 THRU 0059)

* QUANTITY IS AN ESTIMATED AMOUNT. SEE SECTION 00700, FAR 52.211-18, FOR
VARIATION IN ESTIMATED QUANTITY CONTRACT CLAUSE.

1. Prices must be submitted on all individual items of this Pricing Schedule.
Failure to do so may be cause for rejection of bids.

2. If a modification to a price based on unit price is submitted which
provides for a lump sum adjustment to the total estimated price, the
applications of the lump sum adjustment to each unit price in the Pricing
Schedule must be stated. 1If it is not stated, the bidder/offeror agrees that
the lump sum adjustment shall be applied on a pro rata basis to every unit
price in the Pricing Schedule.

3. The bidders shall distribute his indirect costs (overhead, profit, bond,
etc.) over all the items in the Pricing Schedule. The Government will review
all submitted Pricing Schedules for any unbalancing of the items. Any
submitted Pricing Schedule determined to be unbalanced may be considered
nonresponsive and cause the bidder to be ineligible for award.

4. The lump sum, "LS", line items above are not "estimated quantity" line
items and therefore are not subject to the Variation in Quantity contract
clause.

5. EFARS 52.214-5000 ARITHMETIC DISCREPANCIES

(a) For the purpose of initial evaluation of bids, the following will be
utilized in the resolving arithmetic discrepancies found on the face of
Pricing Schedule as submitted by the bidder:

(1) Obviously misplaced decimal points will be corrected;

(2) Discrepancy between unit price and extended price, the unit price
will govern;

(3) Apparent errors in extension of unit prices will be corrected;

(4) Apparent errors in addition of lump-sum and extended prices will be
corrected.

(b) For the purpose of bid evaluation, the Government will proceed on the
assumption that the bidder intends the bid to be evaluated on basis of the
unit prices, the totals arrived at by resolution of arithmetic discrepancies
as provided above and the bid will be so reflected on the abstract of bids.

(c) These correction procedures shall not be used to resolve any ambiguity
concerning which bid is low.

6. The successful bidder grants the options listed in the Pricing Schedule to
the Government. This option may be exercised any time up to 120 days after
receipt of Notice to Proceed. Exercise of the option occurs upon mailing of
written notice to the Contractor. Exercise will be made by the Contracting
Officer. The price for exercise of the option includes all work and effort
associated with the scope of that item. For determination of lowest bid, see
paragraph titled EVALUATION OF OPTIONS in Section 00100 of this solicitation.
Additional time for contract completion will be allowed when the option is
exercised, see section 00700 paragraph 52.211-10.

ENCL 1 TO AMEND NO. 0006



W91238-04-B-0003
52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB
1998)
This solicitation incorporates one or more solicitation provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their full text
available. The offeror is cautioned that the listed provisions may include blocks that must be completed by
the offeror and submitted with its quotation or offer. In lieu of submitting the full text of those provisions,
the offeror may identify the provision by paragraph identifier and provide the appropriate information with
its quotation or offer. Also, the full text of a solicitation provision may be accessed electronically at
this/these address(es):

http://www.acqnet.gov

(End of provision

52.252-3 ALTERATIONS IN SOLICITATION (APR 1984)

Portions of this solicitation are altered as follows: N/A

52.252-5 AUTHORIZED DEVIATIONS IN PROVISIONS (APR 1984)

(a) The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1) provision with an
authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the provision.

(b) The use in this solicitation of any Department of Defense FAR Supplement (48 CFR Chapter 2)
provision with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of

the regulation.

(End of provision)

52.217-5 EVALUATION OF OPTIONS (JUL 1990)

Except when it is determined in accordance with FAR 17.206(b) not to be in the Government's best
interests, the Government will evaluate offers for award purposes by adding the total price for all options
to the total price for the basic requirement. Evaluation of options will not obligate the Government to

exercise the option.

(End of provision)

00100-11 AMENDMENT NO. 0006



W91238-04-B-0003

(1) The name of the subcontractor.

(2) The Contractor's knowledge of the reasons for the subcontractor being on the List of Parties Excluded
from Federal Procurement and Nonprocurement Programs.

(3) The compelling reason(s) for doing business with the subcontractor notwithstanding its inclusion on the
List of Parties Excluded from Federal Procurement and Nonprocurement Programs.

(4) The systems and procedures the Contractor has established to ensure that it is fully protecting the
Government's interests when dealing with such subcontractor in view of the specific basis for the party's
debarment, suspension, or proposed debarment.

(End of clause)

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR
1984)

The Contractor shall be required to (a) commence work under this contract within 1 calendar day after the
date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c¢) complete the
entire work ready for use not later than 150 calendar days for the Base Item, Schedule 'A' and 150
calendar days for the Option Item, Schedule 'B. The time stated for completion shall include final
cleanup of the premises.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor
shall pay liquidated damages to the Government in the amount of $1040 for each calendar day of delay
until the work is completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to
accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase
under the Termination clause.

(End of clause)

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

If the quantity of a unit-priced item in this contract is an estimated quantity and the actual quantity of the
unit-priced item varies more than 15 percent above or below the estimated quantity, an equitable
adjustment in the contract price shall be made upon demand of either party. The equitable adjustment shall
be based upon any increase or decrease in costs due solely to the variation above 115 percent or below 85
percent of the estimated quantity. If the quantity variation is such as to cause an increase in the time
necessary for completion, the Contractor may request, in writing, an extension of time, to be received by
the Contracting Officer within 10 days from the beginning of the delay, or within such further period as
may be granted by the Contracting Officer before the date of final settlement of the contract. Upon the
receipt of a written request for an extension, the Contracting Officer shall ascertain the facts and make an
adjustment for extending the completion date as, in the judgement of the Contracting Officer, is justified.

52.214-26 AUDIT AND RECORDS--SEALED BIDDING. (OCT 1997)

00700-11 AMENDMENT NO. 0006



W91238-04-B-0003

Section 00800
Special Contract Requirements

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)—

N e 1
52.232-5001 CONTINUING CONTRACTS (MAR 1995) ... it iiiiiiiiiiiinnnnnnnnnnns 1
52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS (DEC 1995)...........0.00..... 3
52.204-4003 SECURITY REQUIREMENTS FOR UNCLASSIFIED CONTRACTS (MAR 2003)... 3
52.204-4004 EMPLOYEE IDENTIFICATION AND FINGERPRINTS (MAY 2003)........... 4
52.0211.4853 WORK DAYS AND HOURS (APR 1992) i ittt ittt ittt iiiineannns 4
52.0215-4101 ALTERNATE STRUCTURED APPROACH TO WEIGHTED GUIDELINE METHOD FOR
CONSTRUCTION CONTRACTS (EFARS 15.973-100) (MAY 1995) i ittt iiiiiiiiiiiinnnn 5
52.0219-4509 SUBCONTRACTING WITH SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED
SMALL BUSINESSES (OCT 1900 ittt ittt ittt itiieeienneeeenneeenneeeenneeennnees 6
52.0219-4811 SMALL BUSINESS ADMINISTRATION REQUIREMENT (JUL 1993)......... 6
52.0223-4803 HAZARDOUS MATERIALS DELIVERED UNDER THIS CONTRACT (MAY 1993). 6
52.0228-4502 MINIMUM INSURANCE REQUIRED (MAY 1993) ..... ..ttt iiiiiinnnnnnn. 6
52.0232-4501 INVOICES (AUG 1901 ) it iiiii ittt ittt ienaeeeenneeennsennnas 7
52.236-4001 AS-BUILT DRAWINGS (PROGRESS PAYMENT) (OCT 1998)............... 7
52.0236-4584 CONTRACTOR-PROVIDED UTILITIES (APR 1992) ... ¢t iiiiiinnnc. 7
52.0236-4801 SALVAGE AND SCRAP GOVERNMENT PROPERTY (OCT 1993)............. 8

00800-1 AMENDMENT NO. 0006



W91238-04-B-0003

52.231-5000 EQUIPMENT OWNERSHIP AND OPERATING EXPENSE SCHEDULE (MAR 1995)—
EFARS

(a) This statement shall become operative only for negotiated contracts
where cost or pricing data is requested, and for modifications to sealed bid
or negotiated contracts where cost or pricing data is requested. This clause
does not apply to terminations. See 52.249-5000, Basis for Settlement of
Proposals, and FAR Part 49.

(b) Allowable cost for CONSTRUCTION and marine plant and equipment in
sound workable condition owned or controlled and furnished by a contractor or
subcontractor at any tier shall be based on actual cost data for each piece
of equipment or groups of similar serial and series for which the Government
can determine both ownership and operating costs from the contractor's
accounting records. When both ownership and operating costs cannot be
determined for any piece of equipment or groups of similar serial or series
equipment from the contractor's accounting records, costs for that equipment
shall be based upon the applicable provisions of EP 1110-1-8, CONSTRUCTION
Equipment Ownership and Operating Expense Schedule, Region VII. Working
conditions shall be considered to be average for determining equipment rates
using the schedule unless specified otherwise by the contracting officer.

For equipment not included in the schedule, rates for comparable pieces of
equipment may be used or a rate may be developed using the formula provided
in the schedule. For forward pricing, the schedule in effect at the time of
negotiations shall apply. For retroactive pricing, the schedule in effect at
the time the work was performed shall apply.

(c) Equipment rental costs are allowable, subject to the provisions of
FAR 31.105(d) (ii) and FAR 31.205-36. Rates for equipment rented from an
organization under common control, lease-purchase arrangements, and sale-
leaseback arrangements, will be determined using the schedule, except that
actual rates will be used for equipment leased from an organization under
common control that has an established practice of leasing the same or
similar equipment to unaffiliated lessees.

(d) When actual equipment costs are proposed and the total amount of the
pricing action exceeds the small purchase threshold, the contracting officer
shall request the contractor to submit either certified cost or pricing data,
or partial/limited data, as appropriate. The data shall be submitted on
Standard Form 1411, Contract Pricing Proposal Cover Sheet.

NOTE 1: EP 1110-1-8 is available on the Internet at the following location:
http://www.usace.army.mil/inet/usace-docs/eng-pamphlets/ep.htm.

NOTE 2: Standard Form 1411 is no longer a current form. The Contracting
Officer may require submission of cost or pricing data in the format
indicated in Table 15-2 of FAR 15.408, specify an alternative format, or
permit submission in the contractor’s format. Information other than cost or
pricing data may be submitted in the contractor’s own format unless the use
of a specific format is prescribed elsewhere in this contract.

52.232-5001 CONTINUING CONTRACTS (MAR 1995)

(a) This is a continuing contract, as authorized by Section 10 of the
River and Harbor Act of September 22, 1922 (33 U.S. Code 621). The payment
of some portion of the contract price is dependent upon reservations of funds
from future appropriations and from future contribution to the project having
one or more non-federal project sponsors. The responsibilities of the

00800-1 AMENDMENT NO. 0006



W91238-04-B-0003

Government are limited by this clause notwithstanding any contrary provision
of the "Payments to Contractor" clause or any other clause of this contract.

(b) The sum of $200,000 has been reserved for the Base Item, Schedule
'A', and $100,000 has been reserved for the Option Item, Schedule 'B', and is
available for payments to the contractor during the current fiscal year. It
is expected that Congress will make appropriations for future fiscal years
from which additional funds together with funds provided by one or more non-
federal project sponsors will be reserved for this contract.

(c) Failure to make payments in excess of the amount currently reserved,
or that may be reserved from time to time, shall not entitle the contractor
to a price adjustment under the terms of this contract except as specifically
provided in paragraphs (f) and (i) below. No such failure shall constitute a
breach of this contract, except that this provision shall not bar a breach-
of-contract action if an amount finally determined to be due as a termination
allowance remains unpaid for one year due solely to a failure to reserve
sufficient additional funds therefore.

(d) The Government may at any time reserve additional funds for payments
under the contract if there are funds available for such purpose. The
contracting officer will promptly notify the contractor of any additional
funds reserved for the contract by issuing an administrative modification to
the contract.

(e) If earnings will be such that funds reserved for the contract will
be exhausted before the end of any fiscal year, the contractor shall give
written notice to the contracting officer of the estimated date of exhaustion
and the amount of additional funds which will be needed to meet payments due
or to become due under the contract during that fiscal year. This notice
shall be given not less than 45 nor more than 60 days prior to the estimated
date of exhaustion.

(f) No payments will be made after exhaustion of funds except to the
extent that additional funds are reserved for the contract. The contractor
shall be entitled to simple interest on any payment that the contracting
officer determines was actually earned under the terms of the contract and
would have been made except for exhaustion of funds. Interest shall be
computed from the time such payment would otherwise have been made until
actually or constructively made, and shall be at the rate established by the
Secretary of the Treasury pursuant to Public Law 92-41, 85 STAT 97, as in
effect on the first day of the delay in such payment.

(g) Any suspension, delay, or interruption of work arising from
exhaustion or anticipated exhaustion of funds shall not constitute a breach
of this contract and shall not entitle the contractor to any price adjustment
under the "Suspension of Work" clause or in any other manner under this
contract.

(h) An equitable adjustment in performance time shall be made for any
increase in the time required for performance of any part of the work arising
from exhaustion of funds or the reasonable anticipation of exhaustion of
funds.

(1) If, upon the expiration of sixty (60) days after the beginning of
the fiscal year following an exhaustion of funds, the Government has failed
to reserve sufficient additional funds to cover payments otherwise due, the
contractor, by written notice delivered to the contracting officer at any
time before such additional funds are reserved, may elect to treat his right
to proceed with the work as having been terminated. Such a termination shall
be considered a termination for the convenience of the Government.

(3) If at any time it becomes apparent that the funds reserved for any
fiscal year are in excess of the funds required to meet all payments due or
to become due the contractor because of work performed and to be performed
under the contract during the fiscal year, the Government reserves the right,
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after notice to the contractor, to reduce said reservation by the amount of
such excess.

52.249-5000 BASIS FOR SETTLEMENT OF PROPOSALS (DEC 1995)

Actual costs will be used to determine equipment costs for a settlement
proposal submitted on the total cost basis under FAR 49.206-2(b). 1In
evaluating a termination settlement proposal using the total cost basis, the
following principles will be applied to determine allowable equipment costs:

(1) Actual costs for each piece of equipment or groups of similar
serial or series equipment need not be available in the Contractor's
accounting records to determine total actual equipment costs.

(2) If equipment costs have been allocated to a contract using
predetermined rates, those charges will be adjusted to actual costs.

(3) Recorded job costs adjusted for unallowable expenses will be used
to determine equipment operating expenses.

(4) Ownership costs (depreciation) will be determined using the
Contractor's depreciation schedule (subject to the provisions of FAR 31.205-
11).

(5) License, taxes, storage and insurance costs are normally recovered
as an indirect expense and unless the Contractor charges these costs directly
to contracts, they will be recovered through the indirect expense rate.

52.204-4003 SECURITY REQUIREMENTS FOR UNCLASSIFIED CONTRACTS (MAR 2003)

a. All Contractor employees (U.S. citizens and Non- U.S. citizens) working
under this contract (to include grants, cooperative agreements and task
orders) who require access to Automated Information Systems (AIS), (stand
alone computers, network computers/systems, e-mail) shall, at a minimum, be
designated into an ADP-III position (non-sensitive) in accordance with DoD
5220-22-R, Industrial Security Regulation. The investigative requirements
for an ADP-III position are a favorable National Agency Check (NAC), SF-85P,
Public Trust Position.

b. The contractor shall have each applicable employee complete a SF-85P and
submit to the Sacramento District Security Officer within three (3) working
days after award of any contract or task order, and shall be submitted prior
to the individual being permitted access to an AIS. Contractors that have a
commercial or government entity (CAGE) Code and Facility Security Clearance
through the Defense Security Service shall process the NACs and forward visit
requests/results of NAC to the Sacramento District Security Officer. For
those contractors that do not have a CAGE Code or Facility Security
Clearance, the Sacramento District Security Office will process the
investigation in coordination with the Contractor and contract employees.

c. In accordance with Engineering Regulation, ER 380-1-18, Section 4,
foreign nationals who work on Corps of Engineers’ contracts or task orders
shall be approved by the HQUSACE Foreign Disclosure Officer or higher before
beginning work on the contract/task order. This regulation includes
subcontractor employees. (NOTE: exceptions to the above requirement include
foreign nationals who perform janitorial and/or ground maintenance services.)
The contractor shall submit to the Sacramento District Contract Office, the
names of all foreign nationals proposed for performance under this
contract/task order, along with documentation to verify that he/she was
legally admitted into the United States and has authority to work and/or go
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to school in the US. Such documentation may include a US passport,
Certificate of US citizenship (INS Form N-560 or N-561), Certificate of
Naturalization (INS Form N-550 or N-570), foreign passport with I-551 stamp
or attached INS Form I-94 indicating employment authorization, Alien
Registration Receipt Card with photograph (INS Form I-151 or I-551),
Temporary Resident Card (INS Form I-688), Employment Authorization Card (INS
Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document (INS
Form I-571), Employment Authorization Document issued by the INS which
contains a photograph (INS Form I-688B).

d. The address and telephone number for the Sacramento District Security
Officer is as follows:

U.S. Army Engineer District, Sacramento
Attn: Security Officer (CESPK-DE-S)
1325 J Street

Sacramento, CA 95814-2922

Tel: (916) 557-6920

e. All transmittals of documentation and other information pertaining to
this requirement must be marked with the applicable contract, grant,
agreement, and/or task order number and the name of the contracting officer.
Additionally, the contracting officer must be notified in writing whenever a
SF 85P has been submitted to the Security Officer for processing.

52.204-4004 EMPLOYEE IDENTIFICATION AND FINGERPRINTS (MAY 2003)

If employee identification is required for security or other reasons, the
Contractor shall be responsible for furnishing to each employee and for
requiring each employee engaged on the work to display such identification as
may be approved and directed by the Contracting Officer. All prescribed
identification shall immediately be delivered to the Contracting Officer, for
cancellation upon the release of any employee. When required by the
Contracting Officer, the Contractor shall obtain and submit fingerprints of
all persons employed or to be employed on the project.

52.0211.4853 WORK DAYS AND HOURS (APR 1992)

The normal work days and hours for this project will be Monday through
Friday, excluding federal holidays, from 8AM to 6PM. Access to the work site
may be restricted to these hours and days. Work during other than normal
hours and days must be coordinated in advance with the Administrative
Contracting Officer.

The Federal holidays are:

New Year's Day Labor Day
Martin Luther King Day Columbus Day
Presidents' Day Veterans' Day
Memorial Day Thanksgiving
Independence Day Christmas
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52.0215-4101 ALTERNATE STRUCTURED APPROACH TO WEIGHTED GUIDELINE METHOD FOR
CONSTRUCTION CONTRACTS (EFARS 15.973-100) (MAY 1995)

The following alternate structured approach shall be used for all fixed-
price construction contract actions.

Factor Rate Weight Value
Degree of risk 20
Relative difficulty of work 15
Size of job 15
Period of performance 15
Contractor's investment 5
Assistance by Government 5
Subcontracting 25
Total 100%

Based on the circumstances of the procurement action, each of the above
factors shall be weighted from .03 to .12 as indicated below. “Value” shall
be obtained by multiplying the rate by the weight. The Value column when
totaled indicates the fair and reasonable profit percentage under the
circumstances of the particular procurement. The profit percentage should be
multiplied by the total contract costs, including general and administrative
costs.

(1) Degree of risk. Where the work involves no risk or the degree of
risk is very small, the weighting should be .03; as the degree of risk
increases, the weighting should be increased up to a maximum of .12. Lump
sum items shall generally have a higher weight than unit price items; other
things to consider include the nature of the work and where it is to be
performed. Consider the portion of the work to be done by subcontractors,
amount and type of labor included in costs, whether the negotiation is before
or after performance of the work, etc. Modifications settled before the fact
have much greater risk than those settled after the fact. A weight of .03 is
appropriate for after the fact equitable adjustments and/or settlements.

(2) Relative Difficulty of Work: If the work is difficult and complex,
the weight should be .12 and should be proportionately reduced to .03 on the

simplest of jobs. This factor is tied in to some extent with the degree of
risk. Some other things to consider are the nature of the work, by whom it
is to be done (i.e., subcontractors, consultants), what is the time schedule.

(3) Size of Job. Work of $100,000 or less shall be weighted at .12.
Work estimated between $100,000 and $5,000,000 shall be proportionately
weighted from .12 to .05. Work from $5,000,000 to $10,000,000 shall be
weighted at .04. Work in excess of $10,000,000 shall be weighted at .03. It
should be noted that control of fixed expenses generally improves with
increased job magnitude.

(4) Period of Performance. Work not to exceed one month is to be
proportionately weighted at .03. Durations between one month and 24 months
are to be proportionately weighted between .03 and .12. Work in excess of 24
months is to be weighted at .12.

(5) Contractor's Investment. To be weighted from .03 to .12 on the
basis of below average, average and above average. Things to consider
include amount of subcontracting, Government-furnished property or data such
as surveys, soil tests, method of making progress payments, and any
mobilization payment items.

00800-5 AMENDMENT NO. 0006



W91238-04-B-0003

(6) Assistance by Government. To be weighted from .12 to .03 on the
basis of average to above average. Consider use of Government-owned
property, equipment and facilities, and expediting assistance.

(7) Subcontracting. To be weighted inversely proportional to the amount
of subcontracting. Where 80% or more of the work is to be subcontracted use
.03. The weighting should be increased proportionately to .12 where all the
work is performed by the contractor's own forces.

52.0219-4509 SUBCONTRACTING WITH SMALL, SMALL DISADVANTAGED AND WOMEN-OWNED
SMALL BUSINESSES (OCT 1999)

Contractors are cautioned that failure of any Contractor to comply in
good faith with the contract clauses pertaining to (1) Utilization of Small
Business Concerns or (2) Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plans, when applicable, will be a material breach of
contract. In order to assist contractors in developing a source list of
small, small disadvantaged and/or women-owned small business concerns you are
encouraged to contact your minority contractor associates, the local Minority
Business Development Agency and the appropriate General Business Service
Centers in your Standard Metropolitan Statistical Area. Contractors may
obtain addresses of these sources from:

Write: ©US Army Engineer District, Sacramento
ATTN: Contracting Division, Deputy for Small Business
1325 J Street, 8th Floor
Sacramento, California 95814-2922

Or Contact: Ms. Michelle Stratton
Deputy for Small Business
Telephone: (916) 557-7641

52.0219-4811 SMALL BUSINESS ADMINISTRATION REQUIREMENT (JUL 1993)

A copy of the acceptance document and a copy of the final payment
document will be provided to the Small Business Administration (SBA).

52.0223-4803 HAZARDOUS MATERIALS DELIVERED UNDER THIS CONTRACT (MAY 1993)

(a) If any hazardous materials will be delivered under this contract
(see Section 00600, FAR 52.223-3, and DFARS 252.223-7001), the Material
Safety Data Sheets (MSDS) for locally purchased, nonstandard stock hazardous
material will be submitted to the Corps of Engineers Contracting Officer or
Contracting Officer's Representative. For all other materials, the MSDS will
also be submitted to U.S. Army Environmental Hygiene Agency, ATTN: HSE-OTI,
Aberdeen Proving Grounds MD 21010.

(b) Hazardous material is defined in Federal Standard No. 313, sold by
the General Services Administration Specifications Unit (3FBP-W), 7th & D
Streets, SW, Washington DC 20407.

52.0228-4502 MINIMUM INSURANCE REQUIRED (MAY 1993)

The contract clause, FAR 52.228-5, applies to this contract even if the
work or any portion of the work is not performed on a Government
installation. In accordance with FAR 52.228-5 and FAR 28.307-2, the
contractor shall procure and thereafter maintain during the entire period of
this performance under this contract the following minimum insurance.
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TYPE AMOUNT
Worker's Compensation and Comply with Federal and State
Employer's Liability worker's comp and occupational

disease statutes.
Employer's liability of at
least $100,000

General Liability Bodily injury liability of at
(Comprehensive) least $500,000 per occurrence.

Automobile Liability

(Comprehensive) :
Bodily Injury At least $200,000 per person
& and $500,000 per occurrence.
Property Damage At least $20,000 per
occurrence.
Longshoremen's and Harbor Coverage complying with
Worker's Compensation applicable Federal statute (33
(When applicable by location USC 901 et seq).

of contract performance)

52.0232-4501 INVOICES (AUG 1991)

The Government shall pay the Contractor upon submission of proper
invoices for supplies delivered and accepted or services rendered and
accepted for the portion of work actually performed under this contract.
Invoices will be submitted in quadruplicate to the address in Block 26,
SF1442, which will be completed at time of award. Invoices shall be
submitted on ENG Form 93 which will be provided to the Contractor by the
Government

52.236-4001 AS-BUILT DRAWINGS (PROGRESS PAYMENT) (OCT 1998)

One-half of one percent of construction award money shall be withheld
until the final as-built drawings and CADD files are accepted by the
Government.

52.0236-4584 CONTRACTOR-PROVIDED UTILITIES (APR 1992)

All utilities used in the performance of the work shall be furnished and
paid for by the Contractor. The Contractor, at the Contractor's expense, and
in a workmanlike manner satisfactory to the Contracting Officer, shall
install and maintain all necessary temporary connections and distribution
lines and the Contractor shall remove the same prior to final acceptance of
the construction.
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52.0236-4801 SALVAGE AND SCRAP GOVERNMENT PROPERTY (OCT 1993)

(a) "Government property" means all property owned by or leased to the
Government or acquired by the Government under the terms of the contract. It
includes both Government-furnished property and contractor-acquired property.

(b) "Salvage" means Government property in possession of a contractor,
including subcontractors, that, because of its worn, damaged, deteriorated,
or incomplete condition or specialized nature, has no reasonable prospect of
sale or use as serviceable property without major repairs, but has some value
in excess of its scrap value.

(c) "Scrap" means Government personal property that has no value except
for its basic material content.

(d) In accordance with FAR 45.505-8 the Contractor shall maintain
records of all scrap and salvage generated from this contract. The
Contractor's records shall contain the following information:

(1) Contract Number

(2) Description of salvageable items or classification (material
content) of scrap

(3) Quantity on hand

(e) The Contractor shall provide final accounting and disposition
recommendations of all Government property not consumed in performing this
contract or delivered to the Government including salvage and scrap. The
Government will review the Contractor's records and shall cause correction if
the Government disagrees with the classification of items as salvage or
scrap. The Contractor shall dispose of the items as directed by the
Contracting Officer. Items designated as scrap (agreed to by the Contracting
Officer) shall be retained by the Contractor; its disposition shall be the
responsibility of the Contractor. See Specification Section 01505, paragraph
entitled "Scrap Material". Items designated as salvageable items (agreed to
by the Contracting Officer) shall be turned over to the Government.
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SECTION 02000

MOBILIZATION AND DEMOBILIZATION

PART 1 GENERAL

1.

1

1.

1 SCOPE

Mobilization shall consist of preparatory work and operations including,
but not limited to , those necessary for the movement of personnel,
equipment, supplies, and incidentals to the project site; for the
establishment of all facilities necessary for work on the project, and for
all other work and operations which must be performed, or costs incurred
prior to beginning work on the various Contract items on the project site.
Demobilization shall consist of work and operations necessary to disband
all mobilized items.

1.1 Temporary Office

This section includes requirements for providing a minimum of 400 square
feet of temporary air conditioned and lighted office and meeting room
facilities complete with furniture, telephone, utilities, drinking water,
toilets, adjacent vehicle parking areas and other related facilities and
services for Contracting Officer.

.2 CONTRACTOR RESPONSIBILITY

The Contractor shall be responsible for furnishing all labor, equipment,
supplies, and materials necessary to perform all operations required for
establishing, maintaining, and providing security of the staging areas for
the duration of the project.

.3 STAGING AREAS

The staging area for the contract will be located with the boundaries of
the site identified on Sheet G1.3. By making the site available to the
Contractor, the Kaweah Delta Water Conservation District, the Contracting
Officer, the Corcoran Irrigation District or any other agency associated
with the properties shall not be responsible or liable for theft or
vandalism occurring on the property, or any activity of the Contractor,
Subcontractors, or any individual or organization connected with the
project.

.3.1 Staging Area Maintenance

All staging areas used by the contractor shall be enclosed by temporary
chain-link fence. Upon completion of work, the contractor shall restore
the area back to original condition. The Contractor shall be responsible
for cleanup of all staging areas of construction debris. Final
restoration of the staging area must be approved by the Contracting
officer.

4 SPECIAL REQUIREMENTS

Contractor shall comply with all other applicable provisions of these
specifications, including but not limited to restoration of landscape to
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original conditions. The Contractor shall rip and disc staging areas and
contractor constructed haul roads to break up construction operation
compaction prior to erosion control. The Contractor shall restore existing
haul roads to its original condition or as directed by the Contracting
Officer.

To minimize erosion and disturbance of the existing terrain, the Contractor
shall limit vehicle travel within the mitigation site to the existing roads
or to areas immediately adjacent to work locations. In no instance, shall
vehicles be allowed to traverse across undisturbed areas of the site or
within individual cells.

1.4.1 Access to Well Ditches and Canals

The Contractor shall not interfere with the irrigation water delivery
system in or around the site except as defined under this section. Prior
to construction, the Contractor shall meet with the Contracting Officer and
the Corcoran Irrigation District (CID) to schedule all work involving
canals, ditches, and wells. This schedule shall be included within the
Contractor's required schedule of work. All changes to this schedule shall
be in writing and aproved by the Contracting Officer and the CID. When
possible, and if the proposed change in schedule will not interfere with
the CID water deliveries, the CID will cooperate with the Contractor in all
proposed schedule changes. In the event that the CID has changes in their
water delivery schedule which will interfere with the work of the
Contractor, the Contracting Officer and CID will notify the Contractor at
least 5 calendar days in advance and the Contractor shall make the
necessary modification to his work schedule. In the event that a major
storm might require the use of the East and West Branches of the Lakeland
Canal and the Sweet Canal, the Contractor will be notified by the
Contracting Officer with a minimum of two days notice.

Water will always be present in the East and West Branches of the Lakeland
Canal as well as the Sweet Canal. The contractor shall use native soil to
construct cofferdams where necessary but only during time periods
specified below. With the exception of the pump station discharge piping,
cofferdams shall not extend into the canal more than 25% of the canal
width. The contractor shall be responsible for dewatering areas protected
by the cofferdams and shall remove the dams as soon as possible after work

requlrlng the cofferdam is completed ——Bﬁe—%e—high—wa%er—e%eva%&eﬁs—aﬁd—

Specific work restrictions on project features are as follows:

Outlet Structure (Pump Station) - The Corcoran Irrigation District (CID)
will lower the water in the Sweet Canal for four days—during the monthof—
oeteber to allow the contractor to install the 24" discharge piping and 42"
36t -tee in the center of the canal. The contractor should anticipate some—
residual water will remain in the canal and that a smedidi—cofferdam will
stitl-—Dbe required in this area. The Contracting Officer and CID will
prov1de the contractor w1th the dates of thlS four- day w1ndow—dﬁf&ﬁg—%he—

Lower Well Ditch - The Lower Well Ditch affects the control structure
between Cell II and Cell III, and the well ditch control structure at the
Sweet Canal. One well provides water to this ditch. The ditch can be
drained for a maximum l4-calendar day period at any point during the
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construction period to accommodate the contractor's schedule. The CID
shall shut off the well during this period. The contractor shall perform
all work that requires draining the ditch during this 14-day period. The
contractor shall notify the Contracting Officer and CID 5 days prior to the
date needed for construction. The connection to the Sweet Canal shall be
made at the same time as the Sweet Canal is lowered for installation of the
outlet structure piping.

Upper Well Ditch - The Upper Well Ditch is a main ditch. Several wells
provide water to this ditch. The Upper Well Ditch affects the well ditch
cross culvert, the control structure between Cell I and Cell II, and the
well ditch control structure at the West Branch of the Lakeland Canal. In
addition, the current ditch location conflicts with the new-elevated pads
to be constructed at Well #14 and Well #19. At Wells #14 and #19, the
contractor shall relocate the Upper Well Ditch southward to avoid the
new-elevated pads. Relocation of Upper Well Ditch to construct the new
pads can occur anytime during the construction period but must be done
without interrupting water flow in the ditch.

The CID will provide a 7-calendar day shutdown of the Upper Well Ditch to
install the cross culvert and control structures will-—be made after October—
3. The contractor shall notify the Contracting Officer and CID 5 days
prior to the date needed for construction.

East Branch and West Branch Inlet Structures on the Lakeland Canal - Tie—in—

of—+the Fast Branch—and West BranchInlet Structures—shall be made after—

Oetoeber—3*~+ The CID will provide a 7 calendar day window for each structure.
The contractor will be required to construct cofferdams for these

structures, however, only one cofferdam may be in place during any one

time. The Contractor shall notify the CID 5 days prior to the date needed

for construction.

1.4.2 Power to Pump Station

The contractor shall complete new levee construction between the pump
station and the north end of the Sweet Canal prier—teo September315,—2603as
soon as possible to enable PG&E to construct the line extension to the pump
station. The power company has been scheduled to place the new power poles
and wire for the pump station in this location after the required levees in
this area have been completed. The Contractor shall coordinate with PG&E

in scheduling their work. September 315

1.4.3 Flooding
In the event of potential flooding of the site and at the direction of the
Contracting Officer, the Contractor shall remove all vehicles and other
mobile equipment, fuels and soluble materials within four (4) hours of
notification.

1.4.4 Site Grading

If site grading is performed at the staging area, the site will be restored
at completion of work in accordance with one of the following:

a) Restored to its original grade.
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1.

b) Restored in accordance with guidance from the Contracting Officer.

4.5 Construction Water

The CID will allow the Contractor to pump water from one or more locations
in the canal and ditches for the construction of the levee and other
project uses. The location of the Contractor's facilities is subject to
approval of the Contracting Officer and CID and shall not interfere with
the operations of the CID. A the completion of construction, the
Contractor shall remove all equipment and return the site to pre-project
conditions. The Contractor shall make arrangments for water directly with
CID. Anticipated cost for water is $75 per acre-foot. Any site water used
for concrete batching shall be tested to insure it meets applicable ASTM or
ACI standards for concrete batch water. Text

.5 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals having no designation are for information only. The following
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
Work Plan; G.

Before starting the work, the Contractor shall submit to the Contracting
Officer a Work Plan identifying his requirements for space for temporary
structures, location and approximate size of mobile and stationary
equipment, storage of materials (hazardous and non-hazardous), as well as
storage of hazardous waste. The Contractor shall also submit to the
Contracting officer a proposed plan and layout for all temporary offices,
sanitary facilities, storage buildings, storage yards, temporary water
service and distribution, and temporary power service and distribution, as
required for the project. Should the Contractor require space in addition
to that available on-site, the Contractor shall make arrangements for
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storage of materials and equipment in locationgs off the construction site
at the Contractors own expense.

.6 MEASUREMENT AND PAYMENT

Measurement and payment for mobilization and demobilization, staging area
and for all other work covered by this section of the specifications shall
be made at the contract lump-sum price for "Mobilization and
Demobilization" which payment shall constitute full compensation for all
work covered by this section of the specifications, as shown on the
drawings and as specified by the Contracting Officer.

PART 2 PRODUCTS

2

2

.1 MATERIALS AND EQUIPMENT

1.1 Field Office Building for Contractor

Paragraph 2.1.1 is not used.

1.2 Building Requirements

Paragraph 2.2.2 is not used.

.2 FIELD OFFICE BUILDING FOR THE CONTRACTING OFFICER

The Contractor shall supply and maintain a lockable field office for the
use of the Contracting Officer. It shall consist of on-site office space
or a trailer or sections of trailers or equivalent placed on concrete
blocks and leveled and provided with adequate steps at each exterior door.
The trailer and its associated equipment shall be new or recently renovated
to a like new condition.

2.1 Office Space or Trailer Equipment

The office space or trailer provided will have a minimum of 400
square feet (10' by 40') and shall be equipped with the following as a
minimum:

1. Lighting: Electric light, non-glare type luminaries to provide a
minimum illumination level for reading and working at desk height.

2. Heating and Cooling: Adequate equipment to maintain an ambient air
temperature of approximately plus or minus 3 degrees fahrenheit.

3. Water Closet and Lavatory: A separately enclosed room or separate
unit properly ventilated and complying with applicable sanitary codes
including hot and cold water or temporary toilets.

4. Fire Extinguisher: Non-toxic, dry chemical, meeting Underwriters
Laboratories, Inc., approved for Class A, Class B, and Class C fires with a
minimum rating of 2A, 10B, AND 10C.

5. Janitorial services at least bi-weekly.

6. Sufficient supply of electrical outlets 110 V.

7. Two partitioned offices each having a minimum of 100 square feet of

floor area. Each office shall have at least one (1) operable window and
shall be supplied with the following equipment:
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a) Office desk (30 inch by 60 inch)with lockable drawers, swivel
chair with arms, and table (30 inch by 60 inch)laminated top.

b) Three separate telephone lines shall be made avaiable, one for
communications, one for a fax machine, and a third for a computer line,

c) Fire resistant, two-drawer, lockable, legal size filing cabinet.

d) Drawing tables, two sloped surface drawing tables for drawing
layout, waist high, about 3-ft wide by 5-ft long, with a raised strip along
the lower edges.

e) Waste basket.

8. One partitioned meeting area having a minimum of 200 square feet,
(10" by 20'")of floor area. The meeting area shall contain the following
equipment:

a) One (1) office table with laminated top.
b) Eight (8) straight-backed chairs.
c) A dry/erase type Bulletin board, attachable to wall.

d) Waste basket.

e) Vertical filing rack for one set of "D" size drawings (22" x33"
plans) .

f) Bottled drinking water dispenser with hot and cold taps. Water
shall be supplied as needed.

g) Dry erase board.

2.3 MATERIAL STORAGE
Provide buildings or shelters at site as required for storage of hazardous
and non-hazardous materials as well as storage of hazardous waste for
protection against the elements, theft or other damage. The buildings
shall be of sufficient size and so arranged or partitioned to provide
security for their contents and provide ready access for inspection and
inventory.

2.3.1 Subcontractors Storage

Subcontractors may provide temporary buildings or shelters for storage and
protection of their materials.

2.4 TELEPHONE /FAX
Provide telephone services for the entire contract period; the
telephone/fax shall be accessible to all personnel connected with the work
for the purpose of making local calls. At completion, disconnect temporary
connections at site.

2.5 DRINKING WATER

Provide drinking water for all personnel connected with the work. Pipe or
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transport water in such a manner as to keep it clean and fresh. Serve from
single service containers with paper cups or sanitary drinking fountains.

2.6 WATER FOR CONSTRUCTION PURPOSE

Provide clean, potable water as required for the work. At completion,
disconnect temporary connections from site.

2.7 TEMPORARY TOILETS

Provide adequate chemical toilet facilities for all individuals connected
with the work, in number as required by Federal and State Safety and
Occupational Standards. Keep in sanitary condition. Remove at completion
of construction and disinfect premises.

2.8 ELECTRICAL LIGHT AND POWER

Provide temporary light and power service as required for the work and to
inhibit vandalism. Provide safety switches and wiring into buildings and
all required extension cords, lighting outlets, power outlets (grounded
type), lamps and other equipment and accessories necessary for adequate
temporary lighting and power for construction purposes. Remove temporary
lighting and power and their connections at completion of the work.

2.9 SITE CLEANUP AND DISPOSAL OF RUBBISH
Maintain the construction site including staging and building areas in a
neat, orderly condition throughout the duration of this Contract. Remove
from the site all rubbish, debris, and materials not to be incorporated
into the work and all other accumulations that may result from work under
this Contract.

2.10 BARRICADES AND PROTECTION
Provide barricades, temporary fencing, handrails, shoring and other devices
required by law and as necessary to protect new construction and materials
and to protect all persons on the job site.

PART 3 EXECUTION

3.1 REQUIREMENTS
The Contractor shall furnish, install, service and maintain for the
duration of the project the material and equipment as described in
paragraph 1.2 of this section.

3.1.1 Codes

All facilities installed under this section shall meet the requirements of
local, state, and national codes.

-- End of Section --
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SECTION 02000

MOBILIZATION AND DEMOBILIZATION
02/91

PART 1 GENERAL
1.1 SCOPE

Mobilization shall consist of preparatory work and operations including,
but not limited to , those necessary for the movement of personnel,
equipment, supplies, and incidentals to the project site; for the
establishment of all facilities necessary for work on the project, and for
all other work and operations which must be performed, or costs incurred
prior to beginning work on the various Contract items on the project site.
Demobilization shall consist of work and operations necessary to disband
all mobilized items. The—<contractor should notanticipate mobilizing and—
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1.1.1 Temporary Office

This section includes requirements for providing a minimum of 400 square
feet of temporary air conditioned and lighted office and meeting room
facilities complete with furniture, telephone, utilities, drinking water,
toilets, adjacent vehicle parking areas and other related facilities and
services for Contracting Officer.

1.2 CONTRACTOR RESPONSIBILITY

The Contractor shall be responsible for furnishing all labor, equipment,
supplies, and materials necessary to perform all operations required for
establishing, maintaining, and providing security of the staging areas for
the duration of the project.

1.3 STAGING AREAS

The staging area for the contract will be located with the boundaries of
the site identified on Sheet C500. By making the site available to the
Contractor, the Kaweah Delta Water Conservation District, the Contracting
Officer, or any other governmental agency associated with the property
shall not be responsible or liable for theft or vandalism occurring on the
property, or any activity of the Contractor, Subcontractors, or any
individual or organization connected with the project.

1.3.1 Staging Area Maintenance
All staging areas used by the contractor shall be enclosed by temporary

chain-link fence. Upon completion of work, the contractor shall restore
the area back to original condition. The Contractor shall be responsible

for cleanup of all staging areas of construction debris. Final
restoration of the staging area must be approved by the Contracting
officer.
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1.

4 SPECIAL REQUIREMENTS

Contractor shall comply with all other applicable provisions of these
specifications, including but not limited to restoration of landscape to
original conditions. The Contractor shall rip and disc staging areas and
contractor constructed haul roads to break up construction operation
compaction prior to erosion control. The Contractor shall restore existing
haul roads to its original condition or as directed by the Contracting
Officer. 1In accordance with California Department of Transportation
(CALTRANS) requirements, the contractor shall provide all necessary traffic
control along Highway 198 to insure the safe prosecution of all
construction activities.

There is an appoximately 1 in 15 chance that river flows in the Kaweah
River may temporarily rise during the construction period. This could
cause water to encroach onto the construction site. The contractor shall
anticipate this possibility and be prepared to protect the site or new work
and, if necessary, to cease operations for several days. A time extension
may be granted in accordance with the weather delay provisions of the
contract but no additional costs associated with flooding of the site shall
be paid by the Government.

4.1 Flooding

In the event of potential flooding of the site and at the direction of the
Contracting Officer, the Contractor shall remove all vehicles and other
mobile equipment, fuels and soluble materials within four (4) hours of
notification.

4.2 Site Grading

If site grading is performed at the staging area, the site will be restored
at completion of work in accordance with one of the following:

a) Restored to its original grade.

b) Restored in accordance with guidance from the Contracting Officer.

.5 SUBMITTALS

Government approval is required for submittals with a "G" designation;
submittals having no designation are for information only. The following
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES:

SD-01 Preconstruction Submittals
Work Plan; G.

Before starting the work, the Contractor shall submit to the Contracting
Officer a Work Plan identifying his requirements for space for temporary
structures, location and approximate size of mobile and stationary
equipment, storage of materials (hazardous and non-hazardous), as well as
storage of hazardous waste. The Contractor shall also submit to the
Contracting officer a proposed plan and layout for all temporary offices,
sanitary facilities, storage buildings, storage yards, temporary water
service and distribution, and temporary power service and distribution, as
required for the project. Should the Contractor require space in addition
to that available on-site, the Contractor shall make arrangements for
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storage of materials and equipment in locationgs off the construction site
at the Contractors own expense.

.6 MEASUREMENT AND PAYMENT

Measurement and payment for mobilization and demobilization, staging area
and for all other work covered by this section of the specifications shall
be made at the contract lump-sum price for "Mobilization and Demobilization
" which payment shall constitute full compensation for all work covered by
this section of the specifications, as shown on the drawings and as
specified by the Contracting Officer.

PART 2 PRODUCTS

2

2

.1 MATERIALS AND EQUIPMENT

1.1 Field Office Building for Contractor

Paragraph 2.1.1 is not used.

1.2 Building Requirements

Paragraph 2.2.2 is not used.

.2 FIELD OFFICE BUILDING FOR THE CONTRACTING OFFICER

The Contractor shall supply and maintain a lockable field office for the
use of the Contracting Officer. It shall consist of on-site office space
or a trailer or sections of trailers or equivalent placed on concrete
blocks and leveled and provided with adequate steps at each exterior door.
The trailer and its associated equipment shall be new or recently renovated
to a like new condition.

2.1 Office Space or Trailer Equipment

The office space or trailer provided will have a minimum of 400
square feet (10' by 40') and shall be equipped with the following as a
minimum:

1. Lighting: Electric light, non-glare type luminaries to provide a
minimum illumination level for reading and working at desk height.

2. Heating and Cooling: Adequate equipment to maintain an ambient air
temperature of approximately plus or minus 3 degrees fahrenheit.

3. Water Closet and Lavatory: A separately enclosed room or separate
unit properly ventilated and complying with applicable sanitary codes
including hot and cold water or temporary toilets.

4. Fire Extinguisher: Non-toxic, dry chemical, meeting Underwriters
Laboratories, Inc., approved for Class A, Class B, and Class C fires with a
minimum rating of 2A, 10B, AND 10C.

5. Janitorial services at least bi-weekly.

6. Sufficient supply of electrical outlets 110 V.

7. Two partitioned offices each having a minimum of 100 square feet of

floor area. Each office shall have at least one (1) operable window and
shall be supplied with the following equipment:
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a) Office desk (30 inch by 60 inch)with lockable drawers, swivel
chair with arms, and table (30 inch by 60 inch)laminated top.

b) Three separate telephone lines shall be made avaiable, one for
communications, one for a fax machine, and a third for a computer line,

c) Fire resistant, two-drawer, lockable, legal size filing cabinet.

d) Drawing tables, two sloped surface drawing tables for drawing
layout, waist high, about 3-ft wide by 5-ft long, with a raised strip along
the lower edges.

e) Waste basket.

8. One partitioned meeting area having a minimum of 200 square feet,
(10" by 20'")of floor area. The meeting area shall contain the following
equipment:

a) One (1) office table with laminated top.
b) Eight (8) straight-backed chairs.
c) A dry/erase type Bulletin board, attachable to wall.

d) Waste basket.

e) Vertical filing rack for one set of "D" size drawings (22" x33"
plans) .

f) Bottled drinking water dispenser with hot and cold taps. Water
shall be supplied as needed.

g) Dry erase board.

2.3 MATERIAL STORAGE
Provide buildings or shelters at site as required for storage of hazardous
and non-hazardous materials as well as storage of hazardous waste for
protection against the elements, theft or other damage. The buildings
shall be of sufficient size and so arranged or partitioned to provide
security for their contents and provide ready access for inspection and
inventory.

2.3.1 Subcontractors Storage

Subcontractors may provide temporary buildings or shelters for storage and
protection of their materials.

2.4 TELEPHONE /FAX
Provide telephone services for the entire contract period; the
telephone/fax shall be accessible to all personnel connected with the work
for the purpose of making local calls. At completion, disconnect temporary
connections at site.

2.5 DRINKING WATER

Provide drinking water for all personnel connected with the work. Pipe or
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transport water in such a manner as to keep it clean and fresh. Serve from
single service containers with paper cups or sanitary drinking fountains.

2.6 WATER FOR CONSTRUCTION PURPOSE

Provide clean, potable water as required for the work. At completion,
disconnect temporary connections from site. Water from the Kaweah River is
available through the Kaweah River through the Kaweah Delta Water
Conservation District.

2.7 TEMPORARY TOILETS

Provide adequate chemical toilet facilities for all individuals connected
with the work, in number as required by Federal and State Safety and
Occupational Standards. Keep in sanitary condition. Remove at completion
of construction and disinfect premises.

2.8 ELECTRICAL LIGHT AND POWER

Provide temporary light and power service as required for the work and to
inhibit vandalism. Provide safety switches and wiring into buildings and
all required extension cords, lighting outlets, power outlets (grounded
type), lamps and other equipment and accessories necessary for adequate
temporary lighting and power for construction purposes. Remove temporary
lighting and power and their connections at completion of the work.

2.9 SITE CLEANUP AND DISPOSAL OF RUBBISH
Maintain the construction site including staging and building areas in a
neat, orderly condition throughout the duration of this Contract. Remove
from the site all rubbish, debris, and materials not to be incorporated
into the work and all other accumulations that may result from work under
this Contract.

2.10 BARRICADES AND PROTECTION
Provide barricades, temporary fencing, handrails, shoring and other devices
required by law and as necessary to protect new construction and materials
and to protect all persons on the job site.

PART 3 EXECUTION

3.1 REQUIREMENTS
The Contractor shall furnish, install, service and maintain for the
duration of the project the material and equipment as described in
paragraph 1.2 of this section.

3.1.1 Codes

All facilities installed under this section shall meet the requirements of
local, state, and national codes.

-- End of Section --
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General Decision Number: CA030029 08/27/2004

Superseded General Decision Number: CA020029

State: California

Construction Types: Building, Heavy (Heavy, and Dredging) and
Highway

Counties: Alameda, Calaveras, Contra Costa, Fresno, Kings,
Madera, Mariposa, Merced, Monterey, San Benito, San Francisco,
San Joaquin, San Mateo, Santa Clara, Santa Cruz, Stanislaus and
Tuolumne Counties in California.

BUILDING CONSTRUCTION PROJECTS; DREDGING PROJECTS (does not
include hopper dredge work); HEAVY CONSTRUCTION PROJECTS (does
not include water well drilling); HIGHWAY CONSTRUCTION PROJECTS

Modification Number Publication Date
0 06/13/2003
1 01/16/2004
2 02/13/2004
3 02/20/2004
4 03/19/2004
5 05/07/2004
6 07/02/2004
7 08/06/2004
8 08/13/2004
9 08/27/2004
ASBE0016-001 01/01/2004
Rates Fringes
Asbestos Workers/Insulator
Includes the application
of all insulating
materials, Protective
Coverings, Coatings, and
Finishes to all types of
mechanical systems.......... $ 37.53 11.58
ASBE0016-004 07/01/2004
Rates Fringes
Asbestos Removal
worker/hazardous material
handler
Includes preparation,
wetting, stripping,
removal, scrapping,
vacuuming, bagging and
disposing of all
insulation materials from
mechanical systems,
whether they contain
asbestos or not
AREA 1... ... i S 26.15 4.17
AREA 2. . i ittt e e e e S 24.91 4.17

AREA DESCRIPTIONS
AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND
SANTA CLARA COUNTIES
AREA 2: CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED,
MONTEREY, SAN BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS
AND TUOLUMNE COUNTIES

BOIL0549-001 10/01/2002



Rates Fringes
Boilermaker..........cuuueuo... S 32.46 13.55

Rates Fringes
Marble Finisher................ S 25.62 7.37
BRCA0003-003 08/01/2003
Rates Fringes
Marble mason.............ou.... S 36.29 12.86
* BRCA0003-005 07/01/2004
Rates Fringes
Bricklayer
Alameda, Contra Costa, San
Benito, Santa Clara......... $ 31.52 13.43
Calaveras, San Joaquin,
Stanislaus, Toulumne........ S 27.50 12.00
Fresno, Kings, Madera,
Mariposa, Merced............ S 26.70 12.80
Monterey, Santa Cruz........ S 29.33 14.83
San Francisco, San Mateo....$ 32.70 14 .25
BRCA0003-008 07/01/2003
Rates Fringes
Terrazzo Finisher.............. S 18.61 7.27
Terrazzo Worker................ S 34.95 11.50

* BRCA0003-011 04/01/2004

AREA 1: Alameda, Contra Costa, Monterey, San Benito, San
Francisco, San Mateo, Santa Clara, Santa Cruz

AREA 2: Calaveras, San Joaquin, Stanislaus, Tuolumne
AREA 3: Fresno, Kings, Madera, Mariposa, Merced

Rates Fringes
Tile Finisher
Area 1. ..o e $ 18.87 8.06
AYeEa 2. i ittt e e e e e e S 18.69 8.19
AYea 3. ittt e e e S 18.38 7.39
Tile Layer
Area 1. ... ...t S 35.09 9.29
AYEa 2. i it ittt e e e $ 30.89 9.64
DAYea 3ttt ittt e e e S 26.28 8.64

* CARP0022-001 08/01/2004

AREA 1: Alameda, Contra Costa, San Francisco, San Mateo, Santa
Clara counties

AREA 2: Monterey, San Benito, Santa Cruz Counties

AREA 3: Calaveras, Fresno, Kings, Madera, Mariposa, Merced, San
Joaquin, Stanislaus, Tuolumne Counties

Rates Fringes
Drywall Installers/Lathers:
Area L. .ot e $ 31.25 14.085
Area 2. .. it e e S 25.37 14.085
Area 3. .t S 24.52 14.085
Drywall Stocker/Scrapper
Area 1. ... ..ttt S 15.63 8.475

DAYEa 2.i v ittt e e e e e e S 12.69 8.475



CARP0034-001 07/01/2004

Rates Fringes
Diver
Diver standby............... $ 33.89 17.175
Diver Tender..........c.ouu.u.. S 32.89 17.175
Diver wet......... ... ... ... S 67.78 17.175
DEPTH PAY (Surface Diving) :
050 to 100 ft $2.00 per foot
101 to 150 ft $3.00 per foot
151 to 220 ft $4.00 per foot

SATURATION DIVING RATES:
Standby rate shall apply until saturation starts. Once under
pressure, the rate will be 6 time the Diver's 8 hour
minimum standby rate (24 times straight time Diver pay
rate); plus applicable rate for depth or pressure.

CARP0035-002 07/01/2004

AREA 1: Alameda, Contra Costa, San Francisco, San Mateo, Santa
Clara counties

AREA 2: Monterey, San Benito, Santa Cruz Counties

AREA 3: Calaveras, Fresno, Kings, Madera, Mariposa, Merced, San
Joaquin, Stanislaus, Tuolumne Counties

Rates Fringes
Carpenters:
AREA 1:
(1) Carpenter.............. $ 31.25 13.645
(2) Hardwood Floorlayer;
Shingler; Power Saw
Operator; Steel Scaffold
& Steel Shoring Erector;
Saw Filer.................. $ 31.40 13.645
(3) Bridge Builder......... $ 31.25 13.645
(4) Millwright............. S 31.35 14.985

AREA 2: PROJECTS
$50,000,000 & OVER
(1) Carpenter.............. $ 28.87 13.645
(2) Hardwood Floorlayer;
Shingler; Power Saw
Operator; Steel Scaffold
& Steel Shoring Erector;

Saw Filer.................. $ 29.02 13.645
(3) Bridge Builder......... $ 31.25 13.645
(4) Millwright............. $ 31.35 14.985

AREA 2: PROJECTS UNDER
$50,000,000
(1) Carpenter.............. $ 25.37 13.645
(2) Hardwood Floorlayer;
Shingler; Power Saw
Operator; Steel Scaffold
& Steel Shoring Erector;
Saw Filer.......... ... ... $ 25.52 13.645



(3) Bridge Builder......... $ 31.25 13.645
(4) Millwright ............. S 27.87 14.985
AREA 3: PROJECTS
$50,000,000 & OVER
(1) Carpenter.............. $ 27.52 13.645
(2) Hardwood Floorlayer;
Shingler; Power Saw
Operator; Steel Scaffold
& Steel Shoring Erector;

Saw Filer.................. S 27.67 13.645
(3) Bridge Builder......... $ 31.25 13.645
(4) Millwright............. $ 30.02 14.985

AREA 3: PROJECTS UNDER
$50,000,000
(1) Carpenter.............. S 24.02 13.645
(2) Hardwood Floorlayer;
Shingler; Power Saw
Operator; Steel Scaffold
& Steel Shoring Erector;

Saw Filer.................. S 24.17 13.645
(3) Bridge Builder......... $ 31.25 13.645
(4) Millwright ............. S 26.52 14.985

* CARP0035-007 07/01/2004

AREA 1: Alameda, Contra Costa, San Francisco, San Mateo, Santa
Clara counties

AREA 2: Monterey, San Benito, Santa Cruz Counties

AREA 3: Calaveras, Fresno, Kings, Madera, Mariposa, Merced, San
Joaquin, Stanislaus, Tuolumne Counties

Rates Fringes
Modular Furniture Installer

Area 1
Installer I................ S 19.18 9.485
Installer II............... S 15.75 9.485
Lead installer............. S 22.63 9.985
Master Installer........... S 26.85 9.985

Area 2
Installer I................ S 16.53 9.485
Installer II............... S 13.58 9.485
Lead Installer............. $ 19.50 9.985
Master Installer........... S 23.13 9.985

Area 3
Installer I................ S 15.58 9.485
Installer II............... S 12.81 9.485
Lead Installer............. S 18.38 9.985
Master Installer........... $ 21.80 9.985

ELEC0006-001 12/01/2000

COMMUNICATIONS AND SYSTEMS WORK:

ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO,
SAN MATEO, SANTA CLARA, AND SANTA CRUZ COUNTIES

Rates Fringes
Communications & Systems
Technician........... ... ... .... $ 26.55 3%+4.10
Communications and Systems
Installer....... ... $ 23.32 3%+4.10

SCOPE OF WORK: Including any data system whose only function



is to transmit or receive information; excluding all other
data systems or multiple systems which include control
function or power supply; inclusion or exclusion of
terminations and testings of conductors determined by
their function; excluding fire alarm work when installed
in raceways (including wire and cable pulling) and when
performed on new or major remodel building projects or
jobs for which the conductors for the fire alarm system are
installed in conduit; excluding installation of raceway
systems, line voltage work, industrial work, life-safety
systems (all buildings having floors located more than 75
above the lowest floor level having building access) ;
excluding energy management systems.
FOOTNOTE : Fire alarm work when installed in raceways
(including wire and cable pulling), on projects which
involve new or major remodel building construction, for
which the conductors for the fire alarm system are
installed in the conduit, shall be performed by the inside
electrician.

ELEC0006-007 06/01/2002

SAN FRANCISCO COUNTY

Rates Fringes

Electrician.............co..... S 45.55 13.885

ELEC0006-008 12/01/1999

COMMUNICATIONS AND SYSTEMS WORK:

CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS AND

TUOLUMNE COUNTIES

Rates Fringes
Communications & Systems
Technician..................... S 21.31 3%+4.10
Communications and Systems
Installer....... ... S 18.72 3%+4.10

SCOPE OF WORK: Including any data system whose only function
is to transmit or receive information; excluding all other
data systems or multiple systems which include control
function or power supply; inclusion or exclusion of
terminations and testings of conductors determined by
their function; excluding fire alarm work when installed
in raceways (including wire and cable pulling) and when
performed on new or major remodel building projects or
jobs for which the conductors for the fire alarm system are
installed in conduit; excluding installation of raceway
systems, line voltage work, industrial work, life-safety
systems (all buildings having floors located more than 75
above the lowest floor level having building access) ;
excluding energy management systems.
FOOTNOTE: Fire alarm work when installed in raceways
(including wire and cable pulling), on projects which
involve new or major remodel building construction, for
which the conductors for the fire alarm system are
installed in the conduit, shall be performed by the inside
electrician.

ELEC0100-002 06/01/2004

FRESNO, KINGS, AND MADERA COUNTIES



Rates Fringes
Electrician...........uueo... S 27.10 3%+10.85
ELEC0100-005 01/07/2004
FRESNO, KINGS, MADERA AND TULARE COUNTIES
Rates Fringes
Communications and Systems
Installer.........u e, S 21.44 3%+7.95
SCOPE OF WORK
Includes the installation testing, service and maintenance,
of the following systems which utilize the transmission
and/or transference of voice, sound, vision and digital for
commercial, education, security and entertainment purposes
for the following: TV monitoring and surveillance,
background-foreground music, intercom and telephone
interconnect, inventory control systems, microwave
transmission, multi-media, multiplex, nurse call system,
radio page, school intercom and sound, burglar alarms, and
low voltage master clock systems.
A. SOUND AND VOICE TRANSMISSION/TRANSFERENCE SYSTEMS

Background foreground musicc Intercom and telephone
interconnect systems Telephone systems Nurse call
systems Radio page systems School intercom and sound

systems Burglar alarm systems Low voltage master clock
systems Multi-media/multiplex systems Sound and musical

entertainment systems RF systems Antennas and Wave Guide
B. FIRE ALARM SYSTEMS Installation, wire pulling and testing
C. TELEVISION AND VIDEO SYSTEMS Television monitoring and

surveillance systems Video security systems, Video
entertainment systems, Video educational systems, Microwave
transmission systems CATV and CCTV

D. SECURITY SYSTEMS Perimeter security systems Vibration
sensor systems Card access systems Access control systems
Sonar/infrared monitoring equipment

E. COMMUNICATIONS SYSTEMS THAT TRANSMIT OR RECEIVE
INFORMATION AND/OR CONTROL SYSTEMS THAT ARE INTRINSIC TO
THE ABOVE LISTED SYSTEMS SCADA (Supervisory Control and
Data Acquisition) PCM (Pulse Code Modulation) Inventory

Control Systems Digital Data Systems Broadband and
Baseband and Carriers Point of Sale Systems VSAT Data
Systems Data Communication Systems RF and Remote Control
Systems Fiber Optic Data Systems

WORK EXCLUDED Raceway systems are not covered (excluding
Ladder-Rack for the purpose of the above listed systems) .
Chases and/or nipples (not to exceed 10 feet) may be
installed on open wiring systems. Energy management

systems. SCADA (Supervisory Control and Data Acquisition)
when not intrinsic to the above listed systems (in the
scope). Fire alarm systems when installed in raceways
(including wire and cable pulling) shall be performed at

the electrician wage rate, when either of the following two
(2) conditions apply:

1. The project involves new or major remodel building trades
construction.

2. The conductors for the fire alarm system are installed in
conduit.



ELEC0234-001 05/24/2004
MONTEREY, SAN BENITO AND SANTA CRUZ COUNTIES

Rates Fringes
Electrician.................... S 32.81 3%+15.84
ELEC0302-001 06/01/2004
CONTRA COSTA COUNTY
Rates Fringes
Cable splicer.................. S 46.42 3%+13.15
Electrician.............c.c..... S 41.26 3%+13.15
ELEC0332-001 01/26/2004
SANTA CLARA COUNTY
Rates Fringes
Cable splicer.................. S 48.21 3%+13.72
Electrician.............ou ... .. S 41.82 3%+13.72

FOOTNOTES: Work under compressed air or where gas masks are
required, orwork on ladders, scaffolds, stacks, "Bosun's
chairs," or other structures and where the workers are not
protected by permanent guard rails at a distance of 40 to
60 ft. from the ground or supporting structures: to be paid
one and one-half times the straight-time rate of pay.
Work on structures of 60 ft. or over (as described above) :
to be paid twice the straight-time rate of pay.
ELEC0595-001 06/01/2004
ALAMEDA COUNTY

Rates Fringes
Cable splicer.................. S 42.75 3.8%+17.40
Electrician.................... $ 38.00 3.8%+17.40

ELEC0595-002 12/01/2003
CALAVERAS AND SAN JOAQUIN COUNTIES

Rates Fringes
Electricians:
(1) TUNNEL WORK:
Cable splicer.............. $ 33.88 7.5%+15.22
Electrician................ S 30.13 7.5%+15.22
(2) ALL OTHER WORK:
Cable splicer.............. $ 33.75 7.5%+15.22
Electrician................ $ 30.00 7.5%+15.22
ELEC0617-001 06/01/2002
SAN MATEO COUNTY
Rates Fringes
Electrician.............oo.o.o... S 42.37 3%+11.66

ELEC0684-001 01/01/2004
MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES

Rates Fringes

Cable splicer............oo.... S 33.08 7%+10.40

Electrician..........ououuiune... $ 30.07 7%+10.40
ELEC1245-001 06/01/2004

Rates Fringes

Line Construction
(1) Lineman; Cable splicer..$ 35.01 4%+8.93



(2) Equipment specialist
(operates crawler
tractors, commercial motor
vehicles, backhoes,
trenchers, cranes (50 tons
and below), and overhead
and underground
distribution line

equipment) .. ... ... ... $ 29.76 4%+8.25
(3) Groundman............... S 22.76 4%+8.25
(4) Powdermamn. .............. S 33.27 4%+8.29

ELEV0008-001 08/01/2001
Rates Fringes
Elevator Mechanic.............. $ 42.735 7.455
FOOTNOTE :
Vacation Pay: 8% with 5 or more years of service, 6% for 6
months to 5 years service.
Paid Holidays: New Years Day, Memorial Day, Independence Day,
Labor Day, Thanksgiving Day and Friday after, and Christmas Da

ENGIO003-005 06/16/2004

Rates Fringes
Power Equipment Operator
AREA 1:
GROUP 1.........¢.0iiiien... S 34.49 15.19
GROUP 2. ... ...ttt S 32.96 15.19
GROUP 3. ... ... ... S 31.48 15.19
GROUP 4. .. ... ... . ... S 30.10 15.19
GROUP 5........ .. . ... S 28.83 15.19
GROUP 6.... ... S 27.51 15.19
GROUP 7. ...ttt iiii.. S 26.37 15.19
GROUP 8. ..... ..., S 25.23 15.19
GROUP 8-A. ... .. i iiiii. S 23.02 15.19
AREA 2:
GROUP 1.........0 ... S 36.49 15.19
GROUP 2. ... ...ttt S 34.96 15.19
GROUP 3. ...ttt it iiiii. S 33.48 15.19
GROUP 4. ... ...ttt S 32.10 15.19
GROUP 5........ ... . ... S 30.83 15.19
GROUP 6..... ¢, S 29.51 15.19
GROUP 7. .. ittt i iii.. S 28.37 15.19
GROUP 8. ... ...ttt S 27.23 15.19
GROUP 8-A. . ... iiiieiinnn. S 25.02 15.19
Power Equipment Operators -
All Cranes and Attachments:
AREA 1: GROUP 1
CranesS . « v vttt ittt eee S 35.37 15.19
Oiler....... ... ... S 26.11 15.19
Truck crane oiler.......... S 28.40 15.19
AREA 1: GROUP 2
CranesS . .« v v ittt e e $ 33.61 15.19
Oller. ..ottt S 25.90 15.19
Truck crane oiler.......... S 28.14 15.19
AREA 1: GROUP 3
CranesS. . v v it ittt e e $ 31.87 15.19

Hydraulic.................. $ 27.51 15.19



AREA 2: GROUP 1

AREA 2: GROUP 2

AREA 2: GROUP 3

Power Equipment Operators -
Piledrivers:
GROUP 1

GROUP 5....... ...
GROUP 6........ ...

Power equipment operators -
steel erection:
GROUP 1

Truck crane oiler..........

GROUP 2

Truck crane oiler..........

GROUP 3

Truck crane oiler..........
GROUP 4. ... . ittt iieen
GROUP 5. ... . it i i e

Power Equipment Operators -

Tunnel and Underground Work:

SHAFTS, STOPES, RAISES:
AREA 1:

GROUP 1............ ... ...
GROUP 1-A..................
GROUP 2........... . ...
GROUP 3....... ... ..

25.
27.

37.
.11
30.

28

35.
27.
30.

33

35.
.45
.73

26
28

33
26
28

32

28

36
26

34
26
28

33
28
26
28

30.
.06
29.
.00

33

28

62
90

37

40

61

90
14

.87
29.
27.
29.

51
62
90

71

.89
.18
.48

.21
25.
.19
30.
27.
25.

96

44
80
57

.34
.79
29.

02

.57
.52
.80

.09
.14
.30
.53
31.
29.

07
77

59

33

15.
15.

15.
15.
15.

15.
15.
15.

15.
15.
15.
15.

15.
15.
15.

15.
15.
15.

15.
15.
15.
15.
15.
15.

15.
15.
15.

15.
15.
15.

15.
15.
15.
15.
15.
15.

15.
15.
15.
15.

19
19

19
19
19

19
19
19

19
19
19
19

19
19
19

19
19
19

19
19
19
19
19
19

19
19
19

19
19
19

19
19
19
19
19
19

19
19
19
19



GROUP 4......... ... ... ... $ 26.86 15.19

GROUP 5....... ... .. $ 25.72 15.19
SHAFTS, STOPES, RAISES:
AREA 2:
GROUP 1........... . ... $ 32.59 15.19
GROUP 1-A........ ... ... $ 35.06 15.19
GROUP 2....... ... ... $ 31.33 15.19
GROUP 3......... ... ... $ 30.00 15.19
GROUP 4........ ... . ....... $ 28.86 15.19
GROUP 5........... .. $ 27.72 15.19
UNDERGROUND: AREA 1:
GROUP 1........... .. ... $ 30.49 15.19
GROUP 1-A.................. $ 32.96 15.19
GROUP 2........ ... . ..., $ 29.23 15.19
GROUP 3....... ... .. $ 27.90 15.19
GROUP 4............ ... ... $ 26.76 15.19
GROUP 5....... ... .. $ 25.62 15.19
UNDERGROUND: AREA 2:
GROUP 1............. ..., $ 32.49 15.19
GROUP 1-A.................. $ 34.96 15.19
GROUP 2........ ... ... $ 31.23 15.19
GROUP 3....... ... .. $ 29.90 15.90
GROUP 4............ .. $ 28.76 15.19
GROUP 5....... ... $ 27.62 15.19

FOOTNOTE: Work suspended by ropes or cables, or work on a Yo-Yo
Cat: $.60 per hour additional.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS
GROUP 1: Operator of helicopter (when used in erection work) ;
Hydraulic excavator, 7 cu. yds. and over; Power shovels, over 7
cu. yds.
GROUP 2: Highline cableway; Hydraulic excavator, 3-1/2 cu. yds.
up to 7 cu. yds.; Licensed construction work boat operator, on
site; Power blade operator (finish); Power shovels, over 1 cu.
yd. up to and including 7 cu. yds. m.r.c.
GROUP 3: Asphalt milling machine; Cable backhoe; Combination
backhoe and loader over 3/4 cu. yds.; Continuous flight tie
back machine assistant to engineer or mechanic; Crane mounted
continuous flight tie back machine, tonnage to apply; Crane
mounted drill attachment, tonnage to apply; Dozer, slope brd;
Gradall; Hydraulic excavator, up to 3 1/2 cu. yds.; Loader 4
cu. yds. and over; Long reach excavator; Multiple engine
scraper (when used as push pull); Power shovels, up to and
including 1 cu. yd.; Pre-stress wire wrapping machine; Side
boom cat, 572 or larger; Track loader 4 cu. yds. and over;
Wheel excavator (up to and including 750 cu. yds. per hour)
GROUP 4: Asphalt plant engineer/box person; Chicago boom;
Combination backhoe and loader up to and including 3/4 cu. vyd.;
Concrete batch plant (wet or dry); Dozer and/or push cat; Pull-
type elevating loader; Gradesetter, grade checker (GPS,
mechanical or otherwise); Grooving and grinding machine;
Heading shield operator; Heavy-duty drilling equipment, Hughes,
LDH, Watson 3000 or similar; Heavy-duty repairperson and/or
welder; Lime spreader; Loader under 4 cu. yds.; Lubrication and
service engineer (mobile and grease rack); Mechanical finishers
or spreader machine (asphalt, Barber-Greene and similar) ;
Miller Formless M-9000 slope paver or similar; Portable
crushing and screening plants; Power blade support; Roller



operator, asphalt; Rubber-tired scraper, self-loading
(paddle-wheels, etc.); Rubber- tired earthmoving equipment
(scrapers); Slip form paver (concrete); Small tractor with
drag; Soil stabilizer (P & H or equal); Spider plow and spider
puller; Tubex pile rig; Unlicensed constuction work boat
operator, on site; Timber skidder; Track loader up to 4 yds.;
Tractor-drawn scraper; Tractor, compressor drill combination;
Welder; Woods-Mixer (and other similar Pugmill equipment)

GROUP 5: Cast-in-place pipe laying machine; Combination slusher
and motor operator; Concrete conveyor or concrete pump, truck
or equipment mounted; Concrete conveyor, building site;
Concrete pump or pumpcrete gun; Drilling equipment, Watson
2000, Texoma 700 or similar; Drilling and boring machinery,
horizontal (not to apply to waterliners, wagon drills or
jackhammers) ; Concrete mixer/all; Person and/or material hoist;
Mechanical finishers (concrete) (Clary, Johnson, Bidwell Bridge
Deck or similar types); Mechanical burm, curb and/or curb and
gutter machine, concrete or asphalt); Mine or shaft hoist;
Portable crusher; Power jumbo operator (setting slip-forms,
etc., in tunnels); Screed (automatic or manual); Self-propelled
compactor with dozer; Tractor with boom D6 or smaller;
Trenching machine, maximum digging capacity over 5 ft. depth;
Vermeer T-600B rock cutter or similar

GROUP 6: Armor-Coater (or similar); Ballast jack tamper; Boom-
type backfilling machine; Assistant plant engineer; Bridge
and/or gantry crane; Chemical grouting machine, truck-mounted;
Chip spreading machine operator; Concrete saw (self-propelled
unit on streets, highways, airports and canals); Deck engineer;
Drilling equipment Texoma 600, Hughes 200 Series or similar up
to and including 30 ft. m.r.c.; Drill doctor; Helicopter radio
operator; Hydro-hammer or similar; Line master; Skidsteer
loader, Bobcat larger than 743 series or similar (with
attachments); Locomotive; Lull hi-1ift or similar; Oiler, truck
mounted equipment; Pavement breaker, truck-mounted, with
compressor combination; Paving fabric installation and/or
laying machine; Pipe bending machine (pipelines only); Pipe
wrapping machine (tractor propelled and supported); Screed
(except asphaltic concrete paving); Self- propelled pipeline
wrapping machine; Soils & materials tester; Tractor;
Self-loading chipper; Concrete barrier moving machine

GROUP 7: Ballast regulator; Boom truck or dual-purpose A-frame
truck, non-rotating - under 15 tons; Truck-mounted rotating
telescopic boom type lifting device, Manitex or similar (boom

truck) - under 15 tons; Cary lift or similar; Combination
slurry mixer and/or cleaner; Drilling equipment, 20 ft. and
under m.r.c.; Firetender (hot plant); Grouting machine

operator; Highline cableway signalperson; Stationary belt
loader (Kolman or similar); Lift slab machine (Vagtborg and
similar types); Maginnes internal full slab vibrator; Material
hoist (1 drum); Mechanical trench shield; Pavement breaker with
or without compressor combination); Pipe cleaning machine
(tractor propelled and supported); Post driver; Roller (except
asphalt); Chip Seal; Self-propelled automatically applied
concrete curing mahcine (on streets, highways, airports and
canals); Self-propelled compactor (without dozer) ;
Signalperson; Slip-form pumps (lifting device for concrete
forms); Tie spacer; Tower mobile; Trenching machine, maximum



digging capacity up to and including 5 ft. depth; Truck- type
loader
GROUP 8: Bit sharpener; Boiler tender; Box operator;
Brakeperson; Combination mixer and compressor
(shotcrete/gunite) ; Compressor operator; Deckhand; Fire tender;
Forklift (under 20 ft.); Generator; Gunite/shotcrete equipment
operator; Hydraulic monitor; Ken seal machine (or similar);
Mixermobile; Oiler; Pump operator; Refrigeration plant;
Reservoir-debris tug (self- propelled floating); Ross Carrier
(construction site); Rotomist operator; Self-propelled tape
machine; Shuttlecar; Self-propelled power sweeper operator
(includes vacuum sweeper); Slusher operator; Surface heater;
Switchperson; Tar pot firetender; Tugger hoist, single drum;
Vacuum cooling plant; Welding machine (powered other than by
electricity)
GROUP 8-A: Elevator operator; Skidsteer loader-Bobcat 743
series or smaller, and similar (without attachments); Mini
excavator under 25 H.P. (backhoe-trencher); Tub grinder wood
chipper
ALL CRANES AND ATTACHMENTS
GROUP 1: Clamshell and dragline over 7 cu. yds.; Crane, over
100 tons; Derrick, over 100 tons; Derrick barge
pedestal-mounted, over 100 tons; Self-propelled boom-type
lifting device, over 100 tons
GROUP 2: Clamshell and dragline over 1 cu. yd. up to and
including 7 cu. yds.; Crane, over 45 tons up to and including
100 tons; Derrick barge, 100 tons and under; Self-propelled
boom-type lifting device, over 45 tons; Tower crane
GROUP 3: Clamshell and dragline up to and including 1 cu. vyd.;
Cranes 45 tons and under; Self-propelled boom-type lifting
device 45 tons and under; Boom Truck or dual purpose A-frame
truck, non-rotating over 15 tons; Truck-mounted rotating
telescopic boom type lifting device, Manitex or similar (boom
truck) over 15 tons;
PILEDRIVERS
GROUP 1: Derrick barge pedestal mounted over 100 tons;
Clamshell over 7 cu. yds.; Self-propelled boom-type lifting
device over 100 tons; Truck crane or crawler, land or barge
mounted over 100 tons
GROUP 2: Derrick barge pedestal mounted 45 tons to and
including 100 tons; Clamshell up to and including 7 cu. yds.;
Self-propelled boom-type lifting device over 45 tons; Truck
crane or crawler, land or barge mounted, over 45 tons up to and
including 100 tons; Fundex F-12 hydraulic pile rig
GROUP 3: Derrick barge pedestal mounted under 45 tons; Self-
propelled boom-type lifting device 45 tons and under; Skid/scow
piledriver, any tonnage; Truck crane or crawler, land or barge
mounted 45 tons and under
GROUP 4: Assistant operator in lieu of assistant to engineer;
Forklift, 10 tons and over; Heavy-duty repairperson/welder
GROUP 5: Deck engineer
GROUP 6: Deckhand; Fire tender
STEEL ERECTORS
GROUP 1: Crane over 100 tons; Derrick over 100 tons; Self-



propelled boom-type lifting device over 100 tons
GROUP 2: Crane over 45 tons to 100 tons; Derrick under 100
tons; Self-propelled boom-type lifting device over 45 tons to
100 tons; Tower crane
GROUP 3: Crane, 45 tons and under; Self-propelled boom-type
lifting device, 45 tons and under
GROUP 4: Chicago boom; Forklift, 10 tons and over; Heavy-duty
repair person/welder
GROUP 5: Boom cat

TUNNEL AND UNDERGROUND WORK
GROUP 1-A: Tunnel bore machine operator, 20' diameter or more
GROUP 1: Heading shield operator; Heavy-duty repairperson;
Mucking machine (rubber tired, rail or track type); Raised bore
operator (tunnels); Tunnel mole bore operator
GROUP 2: Combination slusher and motor operator; Concrete pump
or pumpcrete gun; Power jumbo operator
GROUP 3: Drill doctor; Mine or shaft hoist
GROUP 4: Combination slurry mixer cleaner; Grouting Machine
operator; Motorman
GROUP 5: Bit Sharpener; Brakeman; Combination mixer and
compressor (gunite); Compressor operator; Oiler; Pump operator;
Slusher operator
AREA DESCRIPTIONS:
POWER EQUIPMENT OPERATORS, CRANES AND ATTACHMENTS, TUNNEL AND
UNDERGROUND [These areas do not apply to Piledrivers and Steel
Erectors]
AREA 1: ALAMEDA, BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED,
NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, SAN
MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS, SUTTER,
YOLO, AND YUBA COUNTIES
AREA 2 - MODOC COUNTY
THE REMAINING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2 AS
NOTED BELOW:
ALPINE COUNTY:
Area 1: Northernmost part
Area 2: Remainder
CALAVERAS COUNTY :
Area 1: Except Eastern part
Area 2: Eastern part
COLUSA COUNTY:
Area 1: Eastern part
Area 2: Remainder
DEL NORTE COUNTY :
Area 1: Extreme Southwestern corner
Area 2: Remainder
ELDORADO COUNTY:
Area 1: North Central part
Area 2: Remainder
FRESNO COUNTY
Area 1: Except Eastern part
Area 2: Eastern part
GLENN COUNTY :
Area 1: Eastern part
Area 2: Remainder
HUMBOLDT COUNTY :



Area 1: Except Eastern and Southwestern parts
Area 2: Remainder

LAKE COUNTY:

Area 1: Southern part

Area 2: Remainder

LASSEN COUNTY:

Area 1: Western part along the Southern portion of border with
Shasta County

Area 2: Remainder

MADERA COUNTY

Area 1: Remainder

Area 2: Eastern part

MARIPOSA COUNTY

Area 1: Remainder

Area 2: Eastern part

MENDOCINO COUNTY :

Area 1: Central and Southeastern parts
Area 2: Remainder

MONTEREY COUNTY

Area 1: Remainder

Area 2: Southwestern part

NEVADA COUNTY :

Area 1: All but the Northern portion along the border of Sierra
County

Area 2: Remainder

PLACER COUNTY:

Area 1: All but the Central portion
Area 2: Remainder

PLUMAS COUNTY:

Area 1: Western portion

Area 2: Remainder

SHASTA COUNTY:

Area 1: All but the Northeastern corner
Area 2: Remainder

SIERRA COUNTY:

Area 1: Western part

Area 2: Remainder

SISKIYOU COUNTY:

Area 1: Central part

Area 2: Remainder

SONOMA COUNTY :

Area 1: All but the Northwestern corner
Area 2: Reaminder

TEHAMA COUNTY:

Area 1: All but the Western border with mendocino & Trinity
Counties

Area 2: Remainder

TRINITY COUNTY:

Area 1: East Central part and the Northeaster border with
Shasta County

Area 2: Remainder

TULARE COUNTY;

Area 1: Remainder

Area 2: Eastern part

TUOLUMNE COUNTY :

Area 1: Remainder

Area 2: Eastern Part



* ENGI0003-008 07/01/2004

Rates Fringes
Dredging: (DREDGING:
CLAMSHELL & DIPPER DREDGING;
HYDRAULIC SUCTION DREDGING:)
AREA 1:
(1) Leverman............... S 35.31 15.72
(2) Dredge Dozer; Heavy
duty repairman........... $ 30.35 15.72
(3) Booster Pump
Operator; Deck Engineer;
Deck mate; Dredge
Tender; Winch Operator..... S 29.23 15.72
(4) Bargeman; Deckhand;
Fireman; Leveehand; Oiler$ 25.93 15.72
AREA 2:
(1) Leverman............... S 37.31 15.72
(2) Dredge Dozer; Heavy
duty repairman........... $ 32.35 15.72
(3) Booster Pump
Operator; Deck Engineer;
Deck mate; Dredge
Tender; Winch Operator..... $ 31.23 15.72
(4) Bargeman; Deckhand;
Fireman; Leveehand; Oiler$ 27.93 15.72

AREA DESCRIPTIONS
AREA 1: ALAMEDA,BUTTE, CONTRA COSTA, KINGS, MARIN, MERCED,
NAPA, SACRAMENTO, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN,
SAN MATEO, SANTA CLARA, SANTA CRUZ, SOLANO, STANISLAUS,
SUTTER, YOLO, AND YUBA COUNTIES

AREA 2: MODOC COUNTY
THE REMAINGING COUNTIES ARE SPLIT BETWEEN AREA 1 AND AREA 2
AS NOTED BELOW:

ALPINE COUNTY:

Area 1: Northernmost part

Area 2: Remainder

CALAVERAS COUNTY:

Area 1: Remainder

Area 2: Eastern part

COLUSA COUNTY:

Area 1: Eastern part

Area 2: Remainder

ELDORADO COUNTY:

Area 1: North Central part

Area 2: Remainder

FRESNO COUNTY:

Area 1: Remainder

Area 2: Eastern part

GLENN COUNTY :

Area 1: Eastern part

Area 2: Remainder

LASSEN COUNTY:
Area 1: Western part along the Southern portion of border
with Shasta County

Area 2: Remainder

MADERA COUNTY:



Area 1: Except Eastern part

Area 2: Eastern part

MARIPOSA COUNTY

Area 1: Except Eastern part

Area 2: Eastern part

MONTERREY COUNTY

Area 1: Except Southwestern part

Area 2: Southwestern part

NEVADA COUNTY :
Area 1: All but the Northern portion along the border of
Sierra County

Area 2: Remainder

PLACER COUNTY:

Area 1: Al but the Central portion

Area 2: Remainder

PLUMAS COUNTY:

Area 1: Western portion

Area 2: Remainder

SHASTA COUNTY:

Area 1: All but the Northeastern corner

Area 2: Remainder

SIERRA COUNTY:

Area 1: Western part

Area 2: Remainder

SISKIYOU COUNTY:

Area 1: Central part

Area 2: Remainder

SONOMA COUNTY :

Area 1: All but the Northwestern corner

Area 2: Remainder

TEHAMA COUNTY:
Area 1: All but the Western border with Mendocino & Trinity
Counties

Area 2: Remainder

TRINITY COUNTY:
Area 1: East Central part and the Northeastern border with
Shasta County

Area 2: Remainder

TUOLUMNE COUNTY :

Area 1: Except Eastern part

Area 2: Eastern part

IRON0001-020 07/01/2002

ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KINGS, MADERA,

MARIPOSA, MERCED, SAN BENITO, SAN FRANCISCO, SAN JOAQUIN, SAN

MATEO, SANTA CLARA, SANTA CRUZ, STANISLAUS AND TUOLUMNE

COUNTIES:

Rates Fringes
Ironworker
Fence erector............... S 25.97 15.29
Ornamental, reinforcing
and structural............ S 26.86 15.29

FOOTNOTE: A. CITY OF SAN FRANCISCO defined as the city limits
of San Francisco (as described by the San Francisco County
Recorder's Office as of July 1, 1998), the Golden Gate

Bridge in its entirety, and the west side of the San
Francisco Bay Bridge up to and including Treasure Island):



Zone fee: $10.00 per day.
B. ALAMEDA, SAN MATEO AND SANTA CLARA COUNTIES ONLY: Zone
Fee: $8.00 per day.

IRON0001-021 07/01/2002

MONTEREY COUNTY :

Rates Fringes
Ironworker
Fence erector............... S 25.97 15.29
Ornamental, reinforcing
and structural............ S 26.86 15.29

FOOTNOTE: Work at the Army Defense Language Institute, and
the Naval Post Graduate School additional $2.00 per hour.
LABO0036-001 07/01/2004
SAN FRANCISCO AND SAN MATEO COUNTIES:
Rates Fringes
Brick Tender................... $ 25.92 11.26
FOOTNOTES: Underground work such as sewers, manholes, catch
basins, sewer pipes, telephone conduits, tunnels and cut
trenches: $5.00 per day additional. Work in live sewage:
$2.50 per day additional.
LABO0036-002 07/01/2004
SAN FRANCISCO AND SAN MATEO COUNTIES:
Rates Fringes
Plasterer tender............... S 26.62 11.34
FOOTNOTES: Work on a suspended scaffold: $5.00 per day
additional. Work operating a plaster mixer pump gun: $1.00
per hour additional.
LABO0067-002 12/01/2003
Rates Fringes
Asbestos Removal Laborer
Asbestos Removal Specialist.$ 16.90 6.48
SCOPE OF WORK: Covers site mobilization; initial site
clean-up; site preparation; removal of asbestos-containing
materials from walls and ceilings; or from pipes, boilers
and mechanical systems only if they are being scrapped;
encapsulation, enclosure and disposal of
asbestos-containing materials by hand or with equipment or
machinery; scaffolding; fabrication of temporary wooden
barriers; and assembly of decontamination stations.
* LABO0067-006 07/01/2004
AREA "A" - ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND
SANTA CLARA COUNTIES
AREA "B" - CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED,
MONTEREY, SAN BENITO, SANTA CRUZ, SAN JOAQUIN, STANISLAUS AND
TUOLUMNE COUNTIES

Rates Fringes
Laborer: Gunite
AREA "A"
GROUP 1...........0.000... $ 23.60 10.93
GROUP 2......... ... ... $ 23.10 10.93
GROUP 3........ ... ... $ 22.51 10.93

GROUP 4........ ... . ... $ 22.39 10.93



AREA "B"

GROUP 1........... ... $ 22.60 10.93
GROUP 2........ ... ..., $ 22.10 10.93
GROUP 3....... .. ... ... ... $ 21.51 10.93
GROUP 4........ ... ... ... $ 21.39 10.93

Laborer: Wrecking, buildings
and miscellaneous structures
(WRECKING WORK)

AREA "A"
GROUP 1...........0.0000... S 22.64 10.93
GROUP 2......... ... ... S 22.49 10.93
GROUP 3... ... ..., S 16.08 10.93
AREA "B"
GROUP 1............00... S 21.64 10.93
GROUP 2......... .. ... $ 21.49 10.93
GROUP 3........ . ..., S 15.08 10.93
Laborers:
AREA "A"
Construction Specialist
(€] 5 o T S 23.34 10.93
Group l.....iiiiiiuinnnnn. S 22.64 10.93
Group l-3....uvuieuuiunnnn. S 22.86 10.93
GROUP 1-Cc....... ... S 22.69 10.93
GROUP l-e......... ... ... S 23.19 10.93
GROUP 1-f.................. S 23.22 10.93
GROUP 1-g (Contra Costa
CoOUNLY) v v vt e e e e e e S 22.84 10.93
GROUP 2....... ... . . ... S 22.49 10.93
GROUP 3....... ... . .. ... S 22.39 10.93
GROUP 4........... ... $ 16.08 10.93
AREA "B"
Construction Specialist
GrOUP . « v ittt ittt i i S 22.34 10.93
GROUP 1............. ... S 21.64 10.93
Group l-a.....vuviiinnnnnnn. S 21.86 10.93
GROUP 1-C.........oiiion... $ 21.69 10.93
GROUP l-e.........iiiion... S 22.19 10.93
GROUP 1-f....... ... ... ..... S 22.22 10.93
GROUP 2....... ..., S 21.49 10.93
GROUP 3........ ... ... $ 21.39 10.93
GROUP 4........ ... ... $ 15.08 10.93

See groups 1-b and 1-d under laborer classifications.
Landscape Laborer (GARDENERS,
HORTICULTURAL & LANDSCAPE
LABORERS)
AREA "A"
Establishment Warranty
Period........ ... $ 16.08 10.93
New Construction........... $ 22.39 10.93
AREA "B"
Establishment Warranty
Period........ ... $ 15.08 10.93
New Construction........... S 21.39 10.93
FOOTNOTES: Laborers working off or with or from bos'n chairs,
swinging scaffolds, belts shall receive $0.25 per hour
above the applicable wage rate. This shall not apply to
workers entitled to receive the wage rate set forth in



Group 1l-a below.

LABORER CLASSIFICATIONS
CONSTRUCTION SPECIALIST GROUP: Asphalt ironer and raker;
Chainsaw; Laser beam in connection with laborers' work;
Cast-in- place manhole form setter; Pressure pipelayer;
Davis trencher - 300 or similar type (and all small
trenchers); Blaster; Diamond driller; Multiple unit drill;
Hydraulic drill
GROUP 1: Asphalt spreader boxes (all types); Barko, Wacker
and similar type tampers; Buggymobile; Caulker, bander,
pipewrapper, conduit layer, plastic pipelayer; Certified
hazardous waste worker including Leade Abatement;
Compactors of all types; Concrete and magnesite mixer, 1/2
yd. and under; Concrete pan work; Concrete sander; Concrete
saw; Cribber and/or shoring; Cut granite curb setter;
Dri-pak-it machine; Faller, logloader and bucker; Form
raiser, slip forms; Green cutter; Headerboard, Hubsetter,
aligner, by any method; High pressure blow pipe (1-1/2" or
over, 100 lbs. pressure/over); Hydro seeder and similar
type; Jackhammer operator; Jacking of pipe over 12 inches;
Jackson and similar type compactor; Kettle tender, pot and
worker applying asphalt, lay-kold, creosote, lime, caustic
and similar type materials (applying means applying,
dipping or handling of such materials); Lagging, sheeting,
whaling, bracing, trenchjacking, lagging hammer; Magnesite,
epoxyresin, fiberglass, mastic worker (wet or dry); No
joint pipe and stripping of same, including repair of
voids; Pavement breaker and spader, including tool grinder;
Perma curb; Pipelayer (including grade checking in
connection with pipelaying); Precast-manhole setter;
Pressure pipe tester; Post hole digger, air, gas and
electric; Power broom sweeper; Power tampers of all types
(except as shown in Group 2); Ram set gun and stud gun;
Riprap stonepaver and rock-slinger, including placing of
sacked concrete and/or sand (wet or dry) and gabions and
similar type; Rotary scarifier or multiple head concrete
chipping scarifier; Roto and Ditch Witch; Rototiller;
Sandblaster, pot, gun, nozzle operators; Signalling and
rigging; Tank cleaner; Tree climber; Turbo blaster;
Vibrascreed, bull float in connection with laborers' work;
Vibrator; Hazardous waste worker (lead removal); Asbestos
and mold removal worker
GROUP 1l-a: Joy drill model TWM-2A; Gardner-Denver model DH143
and similar type drills; Track driller; Jack leg driller;
Wagon driller; Mechanical drillers, all types regardless of
type or method of power; Mechanical pipe layers, all types
regardless of type or method of power; Blaster and powder;
All work of loading, placing and blasting of all powder and
explosives of whatever type regardless of method used for
such loading and placing; High scalers (including drilling
of same); Tree topper; Bit grinder
GROUP 1-b: Sewer cleaners shall receive $4.00 per day above
Group 1 wage rates. "Sewer cleaner" means any worker who
handles or comes in contact with raw sewage in small
diameter sewers. Those who work inside recently active,
large diameter sewers, and all recently active sewer



manholes shal receive $5.00 per day above Group 1 wage rates.
GROUP 1-c: Burning and welding in connection with laborers'
work; Synthetic thermoplastics and similar type welding
GROUP 1-d: Maintenance and repair track and road beds. All
employees performing work covered herein shall receive $
.25 per hour above their regular rate for all work
performed on underground structures not specifically
covered herein. This paragraph shall not be construed to
apply to work below ground level in open cut. It shall
apply to cut and cover work of subway construction after
the temporary cover has been placed.
GROUP 1l-e: Work on and/or in bell hole footings and shafts
thereof, and work on and in deep footings. (A deep footing
is a hole 15 feet or more in depth.) In the event the
depth of the footing is unknown at the commencement of
excavation, and the final depth exceeds 15 feet, the deep
footing wage rate would apply to all employees for each and
every day worked on or in the excavation of the footing
from the date of inception.
GROUP 1-f: Wire winding machine in connection with guniting
or shot crete
GROUP 1-g, CONTRA COSTA COUNTY: Pipelayer (including grade
checking in connection with pipelaying); Caulker; Bander;
Pipewrapper; Conduit layer; Plastic pipe layer; Pressure
pipe tester; No joint pipe and stripping of same, including
repair of voids; Precast manhole setters, cast in place
manhole form setters
GROUP 2: Asphalt shoveler; Cement dumper and handling dry
cement or gypsum; Choke-setter and rigger (clearing work) ;
Concrete bucket dumper and chute; Concrete chipping and
grinding; Concrete laborer (wet or dry); Driller tender,
chuck tender, nipper; Guinea chaser (stake), grout crew;
High pressure nozzle, adductor; Hydraulic monitor (over 100
lbs. pressure); Loading and unloading, carrying and hauling
of all rods and materials for use in reinforcing concrete
construction; Pittsburgh chipper and similar type brush
shredders; Sloper; Single foot, hand-held, pneumatic
tamper; All pneumatic, air, gas and electric tools not
listed in Groups 1 through 1-f; Jacking of pipe - under 12
inches
GROUP 3: Construction laborers, including bridge and general
laborer; Dump, load spotter; Flag person; Fire watcher;
Fence erector; Guardrail erector; Gardener, horticultural
and landscape laborer; Jetting; Limber, brush loader and
piler; Pavement marker (button setter); Maintenance, repair
track and road beds; Streetcar and railroad construction
track laborer; Temporary air and water lines, Victaulic or
similar; Tool room attendant (jobsite only)
GROUP 4: Final clean-up work of debris, grounds and building
including but not limited to: street cleaner; cleaning and
washing windows; brick cleaner (jobsite only); material
cleaner (jobsite only). The classification "material
cleaner" is to be utilized under the following conditions:
at demolition site for the salvage of the material.
B: at the conclusion of a job where the material is to be
salvaged and stocked to be reused on another job.
C: for the cleaning of salvage material at the jobsite or



temporary jobsite yard.
The material cleaner classification should not be wused in
the performance of "form stripping, cleaning and oiling
and moving to the next point of erection".

GUNITE LABORER CLASSIFICATIONS

GROUP 1: Structural nozzle operator

GROUP 2: Nozzle operator (including gun, pot); Ground person

GROUP 3: Rebound

GROUP 4: Gunite laborer

WRECKING WORK LABORER CLASSIFICATIONS
GROUP 1: Skilled wrecker (removing and salvaging of sash,
windows and materials)
GROUP 2: Semi-skilled wrecker (salvaging of other building
materials)
GROUP 3: General laborer (includes all clean-up work, loading
lumber, loading and burning of debris)

LABO0067-010 07/01/2004

Rates Fringes
Tunnel and Shaft Laborers:

GROUP 1........ ... S 27.00 10.93
GROUP 2. .. ... . it S 26.77 10.93
GROUP 3. ..... ... ... S 26.52 10.93
GROUP 4. ..... ... .. S 26.52 10.93
GROUP 5. ... ... it S 26.07 10.93
GROUP 6. ..... ... S 25.53 10.93

TUNNEL AND SHAFT CLASSIFICATIONS
GROUP 1: Diamond driller; Ground person; Gunite and shotcrete
nozzle operator
GROUP 2: Rod person; Shaft work & raise (below actual or
excavated ground level)
GROUP 3: Bit grinder; Blaster, driller, powder person -
heading; Cherry picker operator - where car is lifted;
Concrete finisher in tunnel; Concrete screed person; Grout
pump operator and pot person; Gunite & shotcrete gun person
& pot person; Header person; High pressure nozzle operator;
Miner - tunnel, including top and bottom person on shaft
and raise work; Nipper; Nozzle operator on slick line;
Sandblaster - pot person
GROUP 4: Steel form raiser and setter; Timber person,
retimber person (wood or steel or substitute materials
therefore); Tugger (for tunnel laborer work); Cable tender;
Chuck tender; Powder person - primer house
GROUP 5: Vibrator operator, pavement breaker; Bull gang -
muckers, track person; Concrete crew - includes rodding and
spreading
GROUP 6: Dump person (any method); Grout crew; Rebound
person; Swamper

LABO0073-003 07/01/2004

CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS AND

TUOLUMNE COUNTIES:

Rates Fringes

Mason Tender (Brick)........... S 21.56 10.49



LABO0073-005 07/01/2002
CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN
JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES:
Rates Fringes
Plasterer tender............... S 21.58 9.27
LABO0166-001 07/01/2002
ALAMEDA AND CONTRA COSTA COUNTIES:
Rates Fringes
Brick Tender................... $ 22.90 10.06
FOOTNOTES: Work on jobs where heat-protective clothing is
required: $2.00 per hour additional. Work at grinders: $.25
per hour additional. Manhole work: $2.00 per day additional.
LABO0166-002 07/01/2002
ALAMEDA AND CONTRA COSTA COUNTIES:

Rates Fringes
Plasterer tender
Gun operator................ S 28.04 11.41
Plasterer tender............ S 27.29 11.41
LABO0185-001 07/01/2004
MONTEREY AND SAN BENITO COUNTIES:
Rates Fringes
Mason Tender (Brick)........... S 21.56 10.49

LABO0270-001 07/01/2004
SANTA CLARA & SANTA CRUZ COUNTIES

Rates Fringes

Mason Tender (Brick)
Santa Clara................. S 24.32 9.28
Santa Cruz.........oouueuun.. S 23.32 9.28

FOOTNOTE: $2.00 per hour for refactory work where
heat-protective clothing is required.
* LABO0270-004 08/04/2004
SANTA CLARA AND SANTA CRUZ COUNTIES
Rates Fringes
Plasterer tender............... S 23.29 12.11
LABO0294-001 07/01/2004
FRESNO, KINGS AND MADERA COUNTIES

Rates Fringes
Mason Tender (Brick)........... S 21.86 10.49
LABO0297-001 08/01/2002
MONTEREY AND SAN BENITO COUNTIES:
Rates Fringes
Plasterer tender............... S 22.75 5.75

FOOTNOTE: Mixer person: $4.00 per day additional.
PAIN0O016-001 07/01/2004
ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN MATEO, SANTA
CLARA, AND SANTA CRUZ COUNTIES
Rates Fringes
Painters:........ ... $ 29.11 12.91
PREMIUMS:



EXOTIC MATERIALS - $0.75 additional per hour.

SPRAY WORK: - $0.50 additional per hour.

INDUSTRIAL PAINTING - $0.25 additional per hour
[Work on industrial buildings used for the manufacture and
processing of goods for sale or service; steel construction
(bridges), stacks, towers, tanks, and similar structures]

HIGH WORK:

over 50 feet - $2.00 per hour additional

100 to 180 feet - $4.00 per hour additional

Over 180 feet - $6.00 per houir additional

* PAIN0016-003 08/01/2004

AREA 1: ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO & SANTA

CLARA COUNTIES

AREA 2: CALAVERAS, MARIPOA, MERCED, MONTEREY, SAN BENITO, SAN

JOAQUIN, SANTA CRUZ, STANISLAUS & TUOLUMNE COUNTIES

Rates Fringes
Drywall Finisher/Taper
Area 1......... ... $ 34.37 13.27
Area 2. ... i it S 30.44 11.62
* PAIN0016-008 07/01/2004
FRESNO, KINGS AND MADERA COUNTIES:
Rates Fringes
Painter
Brush and Roller............ $ 20.59 8.78
FOOTNOTES :

Drywall Taper and Lead Abaters receive $1.25 additional per
hour. Sandblast & Spray receive $1.00 additional per hour.
Paperhangers, and work over 30 feet (does not include work
from a 1lift): $0.50 per hour additional.

* PAIN0016-010 07/01/2004

FRESNO, KINGS, MADERA AND COUNTIES:

Rates Fringes

Soft Floor Layer............... $ 20.18 7.39

* PAIN0016-015 11/01/2003

CALAVERAS AND SAN JOAQUIN COUNTIES

Rates Fringes
Painter
Brush.......... .. $ 23.83 9.75
FOOTNOTES:

Spray/Sandblast: $1.00 additional per hour.

Coal Tar/Exotic Materials: $1.75 additional per hour.
High Time: Steel construction workers working on erected
steel construction, bridges, stacks, towers, tanks and
similar structures, from 50 to 100 ft. above ground or mean
water level: to be paid 1 hour per day additional; 100 to
180 ft 2 hours additionalpay per day; over 180 ft 3 hours
additional pay per day. Exterior stage: Work on exterior
stage 4-7 stories: to be paid 1/2 hr. per day additional.
Work on exterior stage 8-11 stories: to be paid 1 hr. per
day additional. Work on exterior stage 12 stories or
higher: to be paid 1-1/2 hrs. per day additional. One
story equals 10 ft.



* PAIN0016-017 11/01/2003
MARIPOSA, MERCED, STANISLAUS & TOULUMNE COUNTIES

Rates Fringes
Painter
Brush......... ... .. .. $ 22.07 9.75
FOOTNOTES :

Spray/Sandblast: $1.00 additional per hour.

Coal Tar/Exotic Materials: $1.75 additional per hour.
High Time: Steel construction workers working on erected
steel construction, bridges, stacks, towers, tanks and
similar structures, from 50 to 100 ft. above ground or mean
water level: to be paid 1 hour per day additional; 100 to
180 ft 2 hours additionalpay per day; over 180 ft 3 hours
additional pay per day. Exterior stage: Work on exterior
stage 4-7 stories: to be paid 1/2 hr. per day additional.
Work on exterior stage 8-11 stories: to be paid 1 hr. per
day additional. Work on exterior stage 12 stories or
higher: to be paid 1-1/2 hrs. per day additional. One
story equals 10 ft.

PAIN0016-022 07/01/2004

SAN FRANCISCO COUNTY

Rates Fringes

Painter........ ... S 32.73 12.89

* PAIN0169-001 07/01/2004

FRESNO, KINGS, MADERA, MARIPOSA AND MERCED COUNTIES:

Rates Fringes

Glazier. . ...t S 26.68 10.39

* PAIN0169-005 07/01/2004

ALAMEDA AND CONTRA COSTA COUNTIES:

Rates Fringes
Glazier. . ... S 34.76 t2.21
PAIN0169-009 07/01/2002
ALAMEDA AND CONTRA COSTA:
Rates Fringes
Shower Door Installer.......... S 24.83 5.01+a

PAID HOLIDAYS: New Year's Day, President's Day, Memorial Day,
Fourth of July, Labor Day, Thanksgiving Day, Day after
Thanksgiving, and Christmas Day.
* PAIN0718-002 07/01/2004
SAN FRANCISCO AND SAN MATEO COUNTIES:
Rates Fringes
Glazier. ... ..o $ 33.26 13.71
* PAIN0767-001 07/01/2004
CALAVERAS, SAN JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES:
Rates Fringes
Glazier..... ... $ 28.85 10.94
PAID HOLIDAYS: New Year's Day, Martin Luther King, Jr. Day,
President's Day, Memorial Day, Independence Day, Labor Day,
Veteran's Day, Thanksgiving Day, and Christmas Day.
FOOTNOTE: Employee rquired to wear a bod harness shall
receive $1.50 per hour above the basic hourly rate at any



elevation.

PAIN1176-001 06/26/2000

Rates Fringes
Parking Lot Striping/Highway
Marking:
GROUP 1... ... ... S 22.84 6.91
GROUP 2....... ... $ 22.45 6.91
GROUP 3...... . ... $ 19.51 6.91
GROUP 4....... ... ... $ 22.15 6.91
Parking Lot, Game Court
and Playground Installer....$ 19.51 6.91

Service Person
(maintenance and repair of
equipment) ....... ... ... ..., $ 13.33 5.87
PARKING LOT STRIPING / HIGHWAY MARKING CLASSIFICATIONS
GROUP 1: STRIPER: Layout and application of painted traffic
stripes and marking; hot thermo plastic; tape traffic
stripes and markings
GROUP 2: TRAFFIC DELINEATING DEVICE APPLICATOR: Layout and
application of pavement markers, delineating signs, rumble
and traffic bars, adhesives, guide markers, other traffic
delineating devices; includes all related surface
preparation (sandblasting, waterblasting, grinding) as part
of the application process
GROUP 3: TRAFFIC SURFACE ABRASIVE BLASTER: Removal of traffic
lines and markings; preparation of surface for coatings and
traffic control devices
GROUP 4: TRAFFIC PROTECTIVE DELINEATING SYSTEMS INSTALLER:
Removes, relocates, installs permanently affixed roadside
and parking delineation barricades, fencing, guard rail,
cable anchor, retaining walls, reference signs, and
monument markers
PAIN1237-003 06/01/2001
CALAVERAS; SAN JOAQUIN COUNTIES; STANISLAUS AND TUOLUMNE
COUNTIES:
Rates Fringes
Soft Floor Layer............... $ 25.00 7.17
PAIN1600-005 07/01/2004
ALAMEDA, CONTRA COSTA, MARIPOSA, MERCED, MONTEREY, SAN BENITO,
SAN FRANCISCO, SAN MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES
Rates Fringes
Soft Floor Layer............... $ 34.80 11.73
* PAIN1621-001 07/01/2004
MONTEREY, SAN BENITO, SANTA CLARA AND SANTA CRUZ COUNTIES:
Rates Fringes
Glazier. ...t S 34.67 12.30
PLAS0066-002 07/01/2003
ALAMEDA, CONTRA COSTA, SAN MATEO AND SAN FRANCISCO COUNTIES:
Rates Fringes
Plasterer........ ... S 30.86 13.80

PLAS0300-001 07/01/2004



Rates Fringes

Plasterer
AREA 188: Fresno, Kings,
Madera Counties............. S 24.28 10.20
AREA 224: San Benito,
Santa Clara, Santa Cruz..... S 29.42 10.48
AREA 295: Calaveras & San
Joaquin Couonties........... S 27.34 10.98
AREA 337: Monterey County..$ 26.06 10.48

AREA 429: Mariposa,
Merced, Stanislaus,
Tuolumne Counties........... S 27.35 10.98

Rates Fringes
Cement Mason..........oououuuu.o.. S 28.13 9.33
* PLUM0036-001 07/01/2004
AREA 1: CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS
AND TUOLUMNE
AREA 2: FRENSO, KINGS AND MADERA COUNTIES

Rates Fringes

Plumber and steamfitter
Area 1. .. ... S 28.50 14 .58
AYCaA 2 i i it ittt et S 28.00 14 .58

* PLUM0036-004 07/01/2004
CALAVERAS, FRESNO, KINGS, MADERA, MARIPOOSA, MERCED,
SANJOAQUIN, STANISLAUS, TUOLUMNE COUNTIES
Rates Fringes
BUILDING CONSTRUCTION
PIPE TRADESMAN.............. $ 12.00 6.02
SCOPE OF WORK Installation of corrugated metal piping for
drainage, as well as installation of corrugated metal
piping for culverts in connection with storm sewers and
drains; Grouting, dry packing and diapering of joints,
holes or chases including paving over joints, in piping;
Temporary piping for dirt work for building site
preparation; Operating jack hammers, pavement breakers,
chipping guns, concrete saws and spades to cut holes,
chases and channels for piping systems; Digging, grading,
backfilling and ground preparation for all types of pipe to
all points of the jobsite; Ground preparation including
ground leveling, layout and planting of shrubbery, trees
and ground cover, including watering, mowing, edging,
pruning and fertilizing, the breaking of concrete, digging,
backfilling and tamping for the preparation and completion
of all work in connection with lawn sprinkler and
landscaping; Loading, unloading and distributing materials
at jobsite; Putting away materials in storage bins in
jobsite secure storage area; Demolition of piping and
fixtures for remodeling and additions; Setting up and
tearing down work benches, ladders and job shacks; Clean-up
and sweeping of jobsite; Pipe wrapping and waterproofing
where tar or similar material is applied for protection of
buried piping; Flagman



* PLUM0036-009 07/01/2004
MONTEREY AND SANTA CRUZ COUNTIES

Rates Fringes
Plumber and steamfitter........ S 32.10 14.58
PLUM0038-001 07/01/2002
SAN FRANCISCO COUNTY:
Rates Fringes
Plumber
Work on wooden frame
structures 5 stories or
less excluding high-rise
buildings and commercial
work such as hospitals,
prisong, hotels and schools.$ 30.75 17.35
All other work.............. S 41.00 20.50
PLUMO0038-005 07/01/2002
SAN FRANCISCO COUNTY
Rates Fringes
Landscape/Irrigation Fitter. S 25.40 10.38
PLUM0159-001 07/01/2004
CONTRA COSTA COUNTY:
Rates Fringes
Plumber and steamfitter
Construction of motels
under 4 stories............. S 28.26 12.74
All other work.............. S 36.06 19.25
PLUM0342-001 07/01/2002
ALAMEDA COUNTY
Rates Fringes
Plumber, Pipefitter,
Steamfitter............ ... ..... $ 35.51 15.05

PLUM0355-004 07/01/2004

ALAMEDA, CALAVERAS, CONTRA COSTA, FRESNO, KINGS, MADERA,

MARIPOSA, MERCED, MONTEREY, SAN BENITO, SAN JOAQUIN, SAN MATEO,

SANTA CLARA, SANTA CRUZ, STANISLAUS, AND TUOLUMNE COUNTIES:
Rates Fringes

Underground Utility Worker
/Landscape Fitter........... $ 22.75 7.25
PLUM0393-001 07/01/2004
SAN BENITO AND SANTA CLARA COUNTIES

Rates Fringes
Plumber/Pipefitter............. S 44.01 14.43
PLUM0467-001 01/01/2004
SAN MATEO COUNTY:
Rates Fringes

Plumber/Pipefitter/Steamfitter
(1) Refrigeration & Air
Conditioning................ S 42.15 13.88886
(2) All Other Work.......... S 40.90 13.56



ROOF0027-002 01/01/2003
FRESNO, KINGS, AND MADERA COUNTIES:
Rates Fringes

Roofer...... .. ... S 22.10 7.05
FOOTNOTE: Work with pitch, pitch base of pitch impregnated
products or any material containing coal tar pitch, on any
building old or new, where both asphalt and pitchers are
used in the application of a built-up roof or tear off:
$2.00 per hour additional.

ROOF0040-002 08/01/2001

SAN FRANCISCO & SAN MATEO COUNTIES:

Rates Fringes
Roofer...... ... S 22.87 11.27
ROOF0081-001 08/01/2003
ALAMEDA AND CONTRA COSTA COUNTIES:
Rates Fringes
Roofer...... ... S 24 .35 11.60

ROOF0081-004 08/01/2001
CALAVERAS, MARIPOSA, MERCED, SAN JOAQUIN, STANISLAUS AND
TUOLUMNE COUNTIES:
Rates Fringes
Roofer...... ... $ 19.80 6.15
ROOF0095-002 08/01/2003
MONTEREY, SAN BENITO, SANTA CLARA, AND SANTA CRUZ COUNTIES:

Rates Fringes
Roofer
JOUYNEYMAIL . « v v v e v e v e e e e ee e S 27.62 9.15
Kettleman (2 kettles),
Bitumastic Enameler, Coal
Tar, Pitch & Mastic......... S 29.62 9.15

SFCA0483-001 08/01/2001
ALAMEDA, CONTRA COSTA, SAN FRANCISCO, SAN MATEO AND SANTA CLARA
COUNTIES:
Rates Fringes

Sprinkler Fitter (FIRE)........ S 36.59 11.20
SFCA0669-011 01/01/2004
CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, MONTEREY,
SAN BENITO, SAN JOAQUIN, SANTA CRUZ, STANISLAUS AND TUOLUMNE
COUNTIES:

Rates Fringes
Sprinkler Fitter (FIRE)........ $ 27.35 10.95
* SHEE0104-001 07/01/2004
Rates Fringes

Sheet metal worker
(1) Work on projects with
an HVAC contract price of
$270,000 equipped with
packaged units or a
unitary system; Also,
tenant completion work



extending from an
existing trunk line or an
existing water or air loop
to registers and/or
diffusers; Also, remodel
or add-on contracts on
existing facilities
providing the contract
price is $165,000 or
less; Also, architectural
sheet metal contracts of
$100,000 or less; Also,
pre-engineered and pre-
manufactured siding
ALAMEDA AND CONTRA COSTA

COUNTIES........ ... ... $ 31.44 18.41
MONTEREY & SAN BENITO

COUNTIES........ ... ... .. $ 30.86 15.91
SAN MATEO COUNTY........... $ 34.83 16.07
SANTA CLARA COUNTY......... $ 38.50 17.18
SANTA CRUZ COUNTY.......... $ 32.48 14.80

(2) Work with an HVAC
contract price of $80,000
or less; Also, tenant
completion work providing
the contract price is
$80,000 or less; Also,
remodel or add-on

contracts on existing
facilities providing the
contract price is $50,000
or less; Also,
architectural sheet metal
contracts of $100,000 or
less; Also, pre-engineered
and pre-manufactured siding
SAN FRANCISCO COUNTY....... S 36.81 17.00
(3) All other work

ALAMEDA AND CONTRA COSTA

COUNTIES. ....... ... ... $ 37.12 18.60
SAN FRANCISCO COUNTY....... $ 37.58 18.13
SAN MATEO COUNTY........... $ 38.27 17.25
SANTA CLARA COUNTY......... $ 36.29 15.34

SHEE0104-015 07/01/2004
ALAMEDA, CONTRA COSTA, MONTEREY, SAN BENITO, SAN FRANCISCO, SAN
MATEO, SANTA CLARA AND SANTA CRUZ COUNTIES:

Rates Fringes
Sheetmetal Worker
Metal Decking and Siding
only. .ottt . S 28.16 18.38

SHEE0162-001 07/01/2004
CALAVERAS AND SAN JOAQUIN COUNTIES:
Rates Fringes
Sheet metal worker............. S 27.03 13.22



SHEE0162-003 07/01/2004
MARIPOSA, MERCED, STANISLAUS AND TUOLUMNE COUNTIES:
Rates Fringes
Sheet metal worker (Excluding
metal deck and siding)......... S 28.46 14 .45
SHEE0162-004 07/01/2004
FRESNO, KINGS, AND MADERA COUNTIES:
Rates Fringes
Sheet metal worker............. S 28.81 14.99
SHEE0162-013 07/01/1999
CALAVERAS, FRESNO, KINGS, MADERA, MARIPOSA, MERCED, SAN
JOAQUIN, STANISLAUS AND TUOLUMNE COUNTIES:

Rates Fringes
Sheet metal worker (Metal
decking and siding only)....... $ 29.42 9.52
* TEAM0094-001 07/01/2004
Rates Fringes
Truck drivers:
GROUP 1... ... ... S 23.08 15.10
GROUP 2........ . ... S 23.38 15.04
GROUP 3....... ... ... S 23.68 15.04
GROUP 4........ .. ... S 24.03 15.04
GROUP 5..... .. .. ... S 24.38 15.04

FOOTNOTES :
Articulated dump truck; Bulk cement spreader (with or without
auger) ; Dumpcrete truck; Skid truck (debris box); Dry
pre-batch concrete mix trucks; Dumpster or similar type;
Slurry truck: Use dump truck yardage rate.
Heater planer; Asphalt burner; Scarifier burner; Industrial
lift truck (mechanical tailgate); Utility and clean-up
truck: Use appropriate rate for the power unit or the
equipment utilized.

TRUCK DRIVER CLASSIFICATIONS
GROUP 1: Dump trucks, under 6 yds.; Single unit flat rack (2-
axle unit); Nipper truck (when flat rack truck is used
appropriate flat rack shall apply); Concrete pump truck
(when flat rack truck is used appropriate flat rack shall
apply); Concrete pump machine; Fork lift and 1lift jitneys;
Fuel and/or grease truck driver or fuel person; Snow buggy;
Steam cleaning; Bus or personhaul driver; Escort or pilot
car driver; Pickup truck; Teamster oiler/greaser and/or
serviceperson; Hook tender (including loading and
unloading); Team driver; Tool room attendant (refineries)
GROUP 2: Dump trucks, 6 yds. and under 8 yds.; Transit
mixers, through 10 yds.; Water trucks, under 7,000 gals.;
Jetting trucks, under 7,000 gals.; Single-unit flat rack
(3-axle unit); Highbed heavy duty transport; Scissor truck;
Rubber-tired muck car (not self-loaded); Rubber-tired truck
jumbo; Winch truck and "A" frame drivers; Combination winch
truck with hoist; Road oil truck or bootperson;
Buggymobile; Ross, Hyster and similar straddle carriers;
Small rubber-tired tractor
GROUP 3: Dump trucks, 8 yds. and including 35 yds.; Transit
mixers, over 10 yds.; Water trucks, 7,000 gals. and over;



Jetting trucks, 7,000 gals. and over; Vacuum trucks under
7500 gals. Trucks towing tilt bed or flat bed pull
trailers; Lowbed heavy duty transport; Heavy duty transport
tiller person; Self- propelled street sweeper with
self-contained refuse bin; Boom truck - hydro-lift or
Swedish type extension or retracting crane; P.B. or similar
type self-loading truck; Tire repairperson; Combination
bootperson and road oiler; Dry distribution truck (A
bootperson when employed on such equipment, shall receive
the rate specified for the classification of road oil
trucks or bootperson); Ammonia nitrate distributor, driver
and mixer; Snow Go and/or plow
GROUP 4: Dump trucks, over 35 yds. and under 65 yds.; Water
pulls - DW 10's, 20's, 21's and other similar equipment
when pulling Aqua/pak or water tank trailers; Helicopter
pilots (when transporting men and materials); Lowbedk Heavy
Duty Transport up to including 7 axles; DW10's, 20's, 21's
and other similar Cat type, Terra Cobra, LeTourneau Pulls,
Tournorocker, Euclid and similar type equipment when
pulling fuel and/or grease tank trailers or other
miscellaneous trailers; Vacuum Trucks 7500 gals and over
and truck repairman
GROUP 5: Dump trucks, 65 yds. and over; Holland hauler; Low
bed Heavy Duty Transport over 7 axles

WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).
In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS
1.) Has there been an initial decision in the matter? This can
be:
an existing published wage determination
a survey underlying a wage determination
a Wage and Hour Division letter setting forth a position on
a wage determination matter
* a conformance (additional classification and rate) ruling
On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.
With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

*



Branch of Construction Wage Determinations

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.
3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210
4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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